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THIS AGREEMENT is made on the 

BETWEEN 

day of 2014 

(1) ENGLAND RUGBY 2015 LIMITED a company registered in England and Wales under 
number 06777896 whose registered office is at Rugby House, Twickenham Stadium, 200 
Whitton Road, Twickenham TW2 7BA (ER2015); and 

(2) E20 STADIUM LLP a limited liability partnership registered in England and Wales under 
number OC376732 whose registered office is at Level 10, Stratford Place, Montfichet 
Road, London E20 1 EJ (the Venue Owner). 

WHEREAS 

(A) RWCL is the owner of the Tournament and the owner of the right to stage and organise 
the Tournament, the Marks, the Commercial Rights, the right to the Commercial Rights 
Income and any other rights connected with the Tournament. 

(B) The RFU has been awarded the right to stage and organise the Tournament by RWCL 
pursuant to the HUA. The RFU is responsible to RWCL under the HUA for staging the 
matches comprising the Tournament, including the provision of the venues at which the 
matches will be staged. The RFU has agreed to indemnify RWCL for any losses suffered 
by RWCL (including the loss of Commercial Rights Income) as a result of any breach or 
non-performance of the HUA by the RFU (such as a failure to provide the venues 
required for the staging of the Tournament). 

(C) ER2015, a wholly-owned subsidiary of the RFU, has been appointed by the RFU to 
organise the Tournament on its behalf and to perform its obligations under the HUA 
including, in particular, to procure the venues required for the staging of the Tournament. 

(D) The Venue Owner is the owner of a 99-year leasehold interest in the Venue. 

(E) ER2015 wishes to stage Tournament matches at the Venue and the Venue Owner has 
agreed to carry out certain works to the Venue and host Tournament matches at the 
Venue subject to and in accordance with the provisions of this Agreement. 

NOW IT IS AGREED as follows: 

1 DEFINITIONS AND INTERPRETATION 

1.1 In this Agreement, unless the context otherwise requires: 

Ambush Marketing means any activity, relationship, connection or conduct, whether direct, 
implied or inferred that has not been authorised by RWCL and: 

(a) which either directly or indirectly exploits or attempts to exploit the intellectual property 
and/or goodwill (whether to gain a benefit, or otherwise) related to the Tournament and/or 
RWCL; 

(b) which creates or intends to create and/or suggests or is capable of suggesting (actually 
or by implication) an association with the Tournament such that members of the public 
would reasonably believe the Venue Owner or such third party (as the case may be) to 
be a RWCL Licensee and/or proceeding with the approval of RWCL; and/or 

(c) which diminishes and/or has the potential to diminish the status of the Tournament, 
RWCL and/or the RWCL Licensees including but not limited any offering, giving away, or 
selling of tickets, hospitality, premiums, product samples and/or other marketing 
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materials in connection with the promotion of goods or services or otherwise and/or any 
direct and express reference to the Tournament that has not been authorised by RWCL; 

Background Materials means: 

(a) any work product created by the Venue Owner in respect of the Venue Owner's 
Construction Works and the Venue Owner's Overlay Works; and 

(b) those works or parts of works severable from the Works and comprising Intellectual 
Property subsisting prior to the date of this Agreement and/or developed independently of 
the Venue Owner's obligations under this Agreement; 

Business Day means Monday to Friday (excluding public holidays in England); 

Category A Match means a pool match between two Tier One Nations; 

Category B Match means a pool match between a Tier One Nation and Team which is not a 
Tier One Nation; 

Captain's Runs means practice sessions at the Venue for each participating team the day 
before the Match (requiring access to the pitch and the associated playing facilities and changing 
rooms) lasting approximately one hour per team and which will be light training sessions with no 
scrums or line-outs and which may be open to the media and other accredited personnel; 

CDM Regulations means the Construction (Design and Management) Regulations 2007 (SI 
2007 Number 320) and the Health and Safety Commission's approved code of practice relating 
to the said regulations; 

Clean means: 

(a) free from any name given to or used by the Venue (but not for the avoidance of doubt in 
respect of the Test Event) which suggests or implies an association between the Venue 
or part of the Venue and any person, product, service or brand (Commercial Name); 

(b) free of any and all advertising and/or promotional and/or branding materials, logos, 
names or other identification for any entity, product or service in any form or medium 
(Branding); and 

(c) without constraint or limitation on the exercise by RWCL of the Commercial Rights 
including free from any rights or activities or occupiers or incumbents (including leases, 
reserved seating agreements, debenture holders, priority access rights holders, season 
ticket holders, tenants, supply and merchandising agreements, hospitality agreements 
and/or any food, beverage and catering agreements) which in any way compete with, 
limit, hinder or detract from the exercise of the Commercial Rights by RWCL or its 
licensees (Encumbrances); 

Commercial Rights means any and all rights in relation to the Tournament of the nature 
described in Schedule 7 (and, for the avoidance of doubt, all such rights are owned by RWCL); 

Commercial Rights Income means any and all income and/or benefits and/or other 
consideration in respect of and/or derived from the Commercial Rights; 

Confidential Information means this Agreement and all information relating to a Party 
(including, in the case of ER2015, the IRB, RWCL and any RWCL Licensee and in the case of 
the Venue Owner, Newham Legacy Investments Limited, the London Borough of Newham, the 
London Legacy Development Corporation and any other member of the Greater London 
Authority family) which is supplied by or on behalf of that Party to the other Party (whether before 
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or after the date of this Agreement), either in writing, orally or in any other form, directly or 
indirectly from or pursuant to discussions with the other Party or which is obtained through 
observations made by the receiving Party and includes all analyses, compilations, studies and 
other documents whether prepared by or on behalf of a Party which contain or otherwise reflect 
or are derived from such information PROVIDED THAT Confidential Information shall not 
include, or shall cease to include (as the case may be), any information which: 

(a) is already in the public domain or which subsequently enters the public domain otherwise 
than as a result of disclosure by a Party in breach of this Agreement; 

(b) is already known to the disclosing Party (as evidenced by written records) and was not 
otherwise acquired by that Party under any obligations of confidence; 

(c) is at any time after the date of this Agreement acquired by the disclosing Party from a 
third party having the right to disclose the same to the disclosing Party without breach of 
any confidentiality obligation owed by that third party; 

(d) is required to be disclosed by applicable law; or 

(e) the Parties agree in writing is not confidential or may be disclosed; 

Consents means all consents, licences, permissions, approvals and authorisations (including for 
the avoidance of doubt any planning permission) necessary for commencing, carrying out and 
retaining the Venue Owner's Construction Works, the Venue Owner's Overlay Works, the 
ER2015 Overlay Works (as the case may be) or the staging of the Matches at the Venue; 

Critical Decision Dates means the dates referred to in Schedule 10 (and the expression the 
relevant Critical Decision Date shall be construed accordingly); 

Critical Decision Milestones means the milestones referred to in Schedule 10 corresponding to 
the relevant Critical Decision Date (and the expression the relevant Critical Decision Milestone 
shall be construed accordingly); 

Customer Data means names, addresses, profiling and any and all related information obtained 
as a result of the Commercial Rights; 

Database Rights means the rights recognised and defined as a species of intellectual property 
arising under the Copyright Designs and Patents Act 1988 and/or the Copyright and Rights in 
Databases Regulations 1997; 

Diamond League Meeting means the athletics and/or parathletic event that may be staged by 
UK Athletics in the Venue in 2015, the provisional date of which is 24 to 26 July 2015; 

ER2015 Overlay Works means any overlay works to be carried out by ER2015 to the Venue in 
accordance with this Agreement; 

ER2015 Royalty means the royalty payable by the Venue Owner to ER2015 in respect of the 
provision of Spectator Catering on Match Days (but not, for the avoidance of doubt, in respect of 
the Test Event), as set out in paragraph 1.5 of Schedule 6; 

Exclusive Use Period means the period set out in paragraph 1.1 of Schedule 2; 

Force Majeure means any circumstances not reasonably foreseeable at the date of this 
Agreement arising from or attributable to acts, events, omissions or accidents which are beyond 
the reasonable control of the affected party including without limitation, any strike or lock-out or 
industrial action of whatever nature (which is not due to any party to this Agreement or any 
associates, agents, representatives or employees of a party), accidental fire, storm or tempest, 
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act of God, explosion, sabotage, flood, earthquakes, subsidence, epidemic or other natural 
physical disaster, structural damage, failure of power supplies, war, act of terrorism, riot, crowd 
disorder or civil commotion; 

HUA means the Host Union Agreement dated 28 July 2009 and made between RWCL and the 
RFU (and all agreements in writing supplemental thereto) pursuant to which the RFU was 
granted the right to stage and organise the Tournament; 

Intellectual Property means all rights in relation to any and all patents, trademarks, service 
marks, logos, rights in designs, get-up, trade names, domain names, goodwill associated with 
the foregoing, copyright (including rights in computer software) and moral rights, rights in 
inventions, utility models, rights in know-how, trade secrets and other confidential information, 
rights in databases and other intellectual property rights in each case whether registered or 
unregistered and all rights or forms of protection having equivalent or similar effect anywhere in 
the world, and registered includes registrations and applications for registrations; 

/RB means the International Rugby Board and/or its operating entity, IRFB Services (Ireland) 
Limited; 

IP Claim means any dispute or contractual, tortious or other claims or proceedings (whether or 
not legal proceedings are instituted, including mediation and arbitration, and if such proceedings 
are instituted, irrespective of the means, manner or nature of any proceedings settlement, 
compromise or determination) brought by a third party alleging that the Works or the 
performance by the Venue Owner of its obligations under this Agreement or any other product 
service or material supplied by the Venue Owner under this Agreement infringes that third party's 
Intellectual Property; 

Key Objectives means ER2015's key strategic goals for the Tournament, being: 

(a) delivering an operationally excellent tournament; 

(b) achieving capacity crowds and achieving the budgeted financial result or better; 

(c) inspiring a nationwide Rugby World Cup festival; 

(d) creating enduring benefits; and 

(e) the delivery of the Tournament to the standard (such standard to be assessed by 
reference to when the Tournament is held) befitting the reputation and stature of the 
Rugby World Cup, being one of the top five global international sporting events; 

Law means any common law, statute, regulation, by-law, ordinance or other subordinate 
legislation in force in England (including any relevant and applicable European Union legislation 
and decisions from time to time; 

Marks means the marks, logos, emblems, trophies, cups, devices, and mascots in relation to the 
Tournament owned by RWCL from time to time; 

Main Contractor means the lead tier one building contractor appointed by the Venue Owner in 
respect of the Venue Owner's Construction Works and other works; 

Matches means (subject to the provisions of Schedule 2) the Tournament matches to be staged 
at the Venue; 

Match Day means the day on which a Match takes place at the Venue; 
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Match Day Services means the services and facilities to be provided by the Venue Owner in 
respect of the staging of the Matches and the Test Event as set out in Schedule 5; 

Normal Working Hours means the hours of 7am - 6pm on Mondays to Fridays (inclusive) and 
the hours of 7am-1 pm on Saturdays; 

Operational Plans means the operational plans referred to in Schedule 9 and such other 
operational plans in respect of the use of the Venue in connection with the Matches (subject to 
Schedule 2) and the Test Event as may be reasonably required by ER2015 from time to time; 

Overlay Works means the Venue Owner's Overlay Works and the ER2015 Overlay Works; 

Park means the Queen Elizabeth Olympic Park, Stratford, London; 

Parties means the parties to this Agreement; 

Personnel means the Venue Owner's and its subcontractors' and/or suppliers' personnel 
(including representatives, employees and agents) used to perform any of the Venue Owner's 
obligations under this Agreement; 

Pitch means the Desso Grassmaster pitch to be installed at the Venue by the Venue Owner as 
part of the Venue Owner's Construction Works, details of which are set out in Schedule 3 to this 
Agreement; 

Plans means the plans of the Venue annexed to this Agreement at Schedule 1; 

Project Manager means such person firm or company as may from time to time be employed by 
the Venue Owner as architect or employer's agent in connection with the Venue Owner's 
Construction Works; 

Relationship Managers means the individuals listed in Schedule 8, as may be changed from 
time to time pursuant to this Agreement; 

Retractable Seating means the retractable seating to be installed by the Venue Owner in the 
lower bowl of the Venue as part of the Venue Owner's Construction Works and which allows the 
lower bowl seating to be reconfigured depending on whether athletics events or ball sports 
events are held at the Venue, details of which are set out in Schedule 3; 

RFU means the Rugby Football Union of Rugby House, Twickenham Stadium, 200 Whitton 
Road, Twickenham TW2 7BA; 

RWCL means Rugby World Cup Limited (the owner of the Tournament, the right to stage and 
organise the Tournament, the Marks, the Commercial Rights, the right to the Commercial Rights 
Income and any other rights connected with the Tournament), a company duly incorporated 
under the laws of the Isle of Man and having its principal place of business at 1 st Floor, 
Huguenot House, 35-38 St Stephen's Green, Dublin 2, Ireland; 

RWCL Licensee means any person having any licence from RWCL in connection with the 
Commercial Rights; 

Services means the provision by the Venue Owner of: 

(a) the Match Day Services; 

(b) the Test Event Services; 

(c) the Spectator Catering; and 
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(d) such other works or services to be provided by or on behalf of the Venue Owner pursuant 
to any Operational Plan approved by ER2015 or such other similar and ancillary works or 
services as may reasonably be required by ER2015 from time to time pursuant to this 
Agreement 

but excluding, for the avoidance of doubt, the Venue Owner's Construction Works and the Venue 
Owner's Overlay Works; 

Spectator Catering means the provision of food and beverage product items on Match Days to 
ticket-holding spectators at the Venue at the cost of the relevant customer (and for the avoidance 
of doubt Spectator Catering shall not include the provision of food and beverage provided as part 
of any corporate hospitality and/or other hospitality or privileged access service at the Venue on 
the Match Days or the provision of food and beverage product items for the duration of the Test 
Event); 

Sports Performance means any method existing now or hereafter developed for 
communicating, predicting, regulating, analysing, measuring or otherwise representing the 
athletic performance and related incidents of players who are members of a Team eligible to 
participate in the Tournament; 

Stadium Contribution means the sum of -

Stadium Specification means the specification for the Venue appended to this Agreement at 
Schedule 3 to this Agreement; 

Stadium Operator means such entity that may be appointed by the Venue Owner from time to 
time under a service concession or other contractual arrangement to have overall responsibility 
on behalf of the Venue Owner to manage, maintain and operate the Venue and maximise its 
utilisation for commercial and community purposes; 

Team means the team of each national rugby union participating in the Tournament, and shall 
include all players, officials, support personnel and other personnel who make up the team; 

Test Event means as defined in Clause 8.4; 

Test Event Fee means the variable costs properly incurred by the Stadium Operator directly in 
respect of the staging of the Test Event (as demonstrated to ER2015 on an open book basis) up 
to a maximum sum of-

Test Event Services means as defined in Clause 8.4A; 

Tier One Nations means Argentina, Australia, England, France, Ireland, Italy, New Zealand, 
Scotland, South Africa and Wales; 

Tournament means the finals of the Rugby World Cup tournament to be held in September and 
October 2015 in England and Wales and known as the "IRB Rugby World Cup 2015", including 
the Matches and all other aspects of the Tournament; 

Tournament Stakeholders includes the IRB, RWCL, RWCL's Licensees, the RFU, ER2015, 
Teams, local authorities, venue owners or operators, training facility owners or operators, media, 
the police, security providers, emergency services, ER2015's contractors (and their 
subcontractors), and all other Tournament stakeholders; 

VAT means value added tax or any other tax of a similar nature; 

Venue means the venue described in Schedule 1; 
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Venue Hire Fee means the amount described in Schedule 4; 

Venue Owner's Construction Works means the works to be carried out by the Venue Owner 
(at no additional cost to ER2015 as part of the Venue Hire Fee) to the Venue (and forming part 
thereof) to make the Venue meet the Stadium Specification; 

Venue Owner's Overlay Works means the overlay works forming part of the Stadium 
Specification; 

Volunteers means any members of ER2015 official volunteering programme deployed at the 
Venue in connection with the staging of the Tournament; and 

Works means (if applicable) any work product created by the Venue Owner, its contractors, 
subcontractors, suppliers and/or the Personnel (whether individually or in conjunction with any 
other persons) exclusively in connection with the performance of the Venue Owner's obligations 
under this Agreement, whether now existing or brought into being in the future (including 
drawings, sketches, slides, documents, reports, designs, videos, transparencies, photos, 
graphics, logos, typographical arrangements, computer programming and software and/or all 
other works and materials in whatever form, including hard copy and electronic form) but 
excluding the Background Materials or the Operational Plans. 

1.2 In the interpretation of this Agreement, unless the context otherwise requires: 

(a) a reference to a clause or a Schedule is to a clause or Schedule of this 
Agreement and a reference in a Schedule to a paragraph is a reference to a 
paragraph in that Schedule; 

(b) person includes an individual, a body corporate, an association of persons 
(whether corporate or not), a trust, and a local or central government department, 
governmental body, authority or agency, in each case whether or not having a 
separate legal personality; 

(c) a reference to a Party includes the person's executors, administrators, 
successors and permitted assigns; 

(d) the headings and preambles of clauses and paragraphs are for ease of reference 
only and are to be ignored in the interpretation of this Agreement; 

(e) the word "including" and similar words do not imply any limitation; 

(f) the singular includes the plural and vice versa; 

(g) a statute or other law includes regulations and other instruments under it and 
consolidations, amendments, re-enactments or replacements of any of them 
(whether made before or after this Agreement); 

(h) a reference to any document or agreement (including this Agreement) includes a 
reference to that document or agreement as amended, novated or replaced from 
time to time; 

(i) where there is an obligation in this Agreement requiring ER2015 to act 
reasonably it shall be relevant for determining whether a refusal of consent by 
ER2015 is reasonable to consider whether RWCL has lawfully withheld its 
consent to the relevant matter under the terms of the HUA. 
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2 APPOINTMENT AND DURATION 

2.1 Appointment as official Tournament venue: Subject to and in consideration of: 

(a) the provision of the Venue in accordance with the Stadium Specification; 

(b) the provision of the Venue Owner's Overlay Works in accordance with the 
Specification of the Venue Owner's Overlay Works agreed pursuant to Clause 
9.2; 

(c) the performance of the Services; 

(d) the grant, acknowledgement, waiver or assignment (as the case may be) of the 
various commercial rights in relation to the Tournament set out in Clauses 10.2 
and 14; and 

(e) the performance of the Venue Owner's other obligations under this Agreement 

by or on behalf of the Venue Owner in accordance with the terms of this Agreement, 
ER2015 agrees to pay to the Venue Owner the Stadium Contribution, the Venue Hire 
Fee, the Test Event Fee and the other amounts expressly provided in this Agreement to 
be payable from time to time by ER2015 to the Venue Owner. 

2.2 Duration of this Agreement: This Agreement shall have effect from the date hereof and, 
unless terminated earlier in accordance with its terms, shall continue until 31 December 
2015 (except those obligations expressed in Clause 29.5, which will survive the expiry or 
termination of this Agreement). 

3 DELIVERY OF VENUE TO STADIUM SPECIFICATION 

3.1 [not used] 

3.2 [not used] 

3.3 Variations to Stadium Specification: The Venue Owner shall not make any variation to 
the Stadium Specification otherwise than in accordance with this Clause 3.1: 

(a) the Venue Owner shall provide ER2015 with reasonable prior written notice of 
any variations to the Stadium Specification proposed by the Venue Owner; 

(b) the Venue Owner shall obtain the prior written consent from ER2015 before 
making or authorising any variation to the Stadium Specification at any time that 
would lead to: 

(i) any seat kills; or 

(ii) any variation to the field of play; and 

(c) the Venue Owner shall obtain the prior written consent from ER2015 before 
making or authorising any material variation to the Stadium Specification: 

(i) concerning floodlighting, video screens or the seating bowl; 

(ii) which modify the general arrangement of the Venue or to access and 
egress routes; or 
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(iii) concerning technology, broadcast and media installations; and 

(d) the Venue Owner shall obtain the prior written consent from ER2015 before 
making or authorising any material variation to the Stadium Specification after 1 
January 2015 which modify the functionality of any space at the Venue; 

(e) in all other cases, the Venue Owner shall be entitled to make such changes, but 
only after having due regard to any reasonable representations made by ER2015 
within a reasonable period in respect of any such proposed variations before 
implementing them; 

(f) the Parties may agree variations to the Stadium Specification at the request of 
ER2015 and all additional costs of any such variation (including for the avoidance 
of doubt the costs of obtaining or varying Consents) shall be borne by ER2015 on 
an open book basis; and 

(g) in all cases where consent is required from a party under this clause, such 
consent shall not be unreasonably withheld and shall be provided if the variation 
is required by any local or other competent authority as a condition of the grant of 
any Consent. If consent is withheld that party shall give the other party full details 
in writing of the reasons for the refusal of any such consent. 

3.4 [not used] 

3.5 Consents: Before commencing the Venue Owner's Construction Works the Venue 
Owner shall: 

(a) obtain (at no additional cost to ER2015 as part of the Venue Hire Fee) all relevant 
Consents necessary for the carrying out and retention of the Venue Owner's 
Construction Works; 

(b) (to the extent that any conditions of such Consents are required to be satisfied 
before commencement of the Venue Owner's Construction Works) comply with 
such Consents as applicable before commencing the Venue Owner's 
Construction Works; and 

(c) promptly notify ER2015 of any variation required to the Stadium Specification 
and/or the Programme of Works by any local or other competent authority as a 
condition of the grant of any such Consent. 

PROVIDED THAT the Parties shall use reasonable endeavours to procure that no such 
Consent is revoked and all such Consents continue in full force and effect during and 
(where relevant) after the carrying out of the Venue Owner's Construction Works. Should 
any such Consent be revoked the Venue Owner shall notify ER2015 as soon as 
reasonably practicable and as soon as possible use reasonable endeavours to obtain (at 
the expense of the Party who has caused such revocation) such alternative Consent as 
is required for the carrying out or retention of the relevant Venue Owner's Construction 
Works. 

3.6 Execution of Works: The Venue Owner shall procure that the Venue Owner's 
Construction Works are carried out: 

(a) in a good and workmanlike manner; 

(b) with good quality materials that are fit for the purpose for which they are to be 
used; 
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(c) in accordance with the Stadium Specification and the Critical Decision Milestones 
(or any contingency plan that may be agreed between the Parties pursuant to 
Clause 3.14(a)); and 

(d) in accordance with the Consents, the CDM Regulations and all other applicable 
Law. 

3.7 Reporting and communication: The Venue Owner shall provide ER2015 (at no 
additional cost as part of the Venue Hire Fee and in such format as reasonably agreed 
between the parties) with concise monthly written progress reports in respect of obtaining 
the Consents; and the progress of the planning, delivery and management of Venue 
Owner's Construction Works. Without prejudice to the generality of the foregoing, the 
Venue Owner shall notify ER2015 as soon as possible upon becoming aware of any 
matter which: 

(a) might materially impact on the completion of the Venue Owner's Construction 
Works in accordance with the Critical Decision Milestones or the readiness of the 
Venue for the staging of the Matches; 

(b) may require further instructions or directions from ER2015; or 

(c) may properly be considered as material to the interests of ER2015. 

3.8 Information: (Without prejudice to Clause 3.7) the Venue Owner shall upon request 
provide ER2015 with such information relating to the Venue Owner's Construction Works 
as may be reasonably required from time to time by ER2015. 

3.9 Formal Progress Meetings: (Without prejudice to any informal meetings from time to 
time agreed between the Parties) the Venue Owner shall procure that its Relationship 
Manager (or his/her delegate) meets at the Venue Owner's offices or (subject to 
ER2015's compliance with the Venue Owner's and/or the Main Contractor's site 
regulations in respect of the Venue) at the Venue with ER2015's Relationship Manager 
(or his/her delegate) on a monthly basis (but more frequently where reasonably required) 
after the date hereof until one month after the vacation of the Venue by ER2015 after the 
Tournament to discuss any matters relating to obtaining the Consents; and the progress 
of the planning, delivery and management of Venue Owner's Construction Works. 

3.10 Site meetings: If reasonably requested by ER2015, the Venue Owner shall convene a 
meeting between the Venue Owner, ER2015 and the Main Contractor to discuss any 
matters relating to obtaining the Consents and the progress of the planning, delivery and 
management of Venue Owner's Construction Works (subject, in either case, to ER2015's 
compliance with the Venue Owner's and/or the Main Contractor's site regulations in 
respect of the Venue). 

3.11 Monitoring: Subject to the prior consent of the Venue Owner (such consent not to be 
unreasonably withheld) and to ER2015's compliance with the Venue Owner's and/or the 
Main Contractor's site regulations in respect of the Venue, ER2015 may jointly review the 
state and progress of the Venue Owner's Construction Works with the Venue Owner 
from time to time on reasonable notice. 

3.12 Deadline for completion of works: (Subject to the Venue Owner being unable to do so 
by reason of Force Majeure) the Venue Owner will (at no additional cost to ER2015 as 
part of the Venue Hire Fee) by its contractors or otherwise procure that by no later than 7 
September 2015 the Venue meets the Stadium Specification (with the Retractable 
Seating positioned in 'ball sports' mode). 
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3.13 Critical Decision Review Meetings: The Parties shall meet 14 days prior to each 
Critical Decision Date in order to review the Venue Owner's progress towards achieving 
the relevant Critical Decision Milestone and, in the event that the relevant Critical 
Decision Milestone is not likely to be achieved by the relevant Critical Decision Date, the 
Parties shall commence discussions regarding a contingency plan for the matter. 

3.14 ER2015 termination right: ER2015 shall have the right to terminate this Agreement 
without liability and with immediate effect by written notice to the Venue Owner: 

(a) within seven days after the relevant Critical Decision Date in the event that the 
Venue Owner has not achieved any Critical Decision Milestone referred to in Part 
A of Schedule 10 by the relevant Critical Decision Date and ER2015 does not 
approve, in its absolute discretion, the Venue Owner's proposed contingency 
plan for the matter; or 

(b) with immediate effect in the event that on 7 September 2015 the Venue does not 
meet the Stadium Specification (with the Retractable Seating positioned in 'ball 
sports' mode) . 

3.14A Transfer of Scope to ER2015: In the event that the Venue Owner has not achieved a 
Critical Decision Milestone referred to in Part B of Schedule 10 by the relevant Critical 
Decision Date and the Parties fail to agree a contingency plan for the matter, ER2015 
shall have the right to access the Venue at any time following such date and provide an 
alternative but reasonably comparable solution using its own contractors at the cost of 
the Venue Owner (on an open book basis) plus a 15% project management fee payable 
to ER2015 in respect of such works. 

3.15 Pre-Inspection: The Venue Owner and the Venue Owner's appointed ETR consultant or 
equivalent shall attend the Venue not less than five (5) Business Days before the 
anticipated completion of the Venue Owner's Construction Works to inspect the Venue 
and to review the Venue against the Stadium Specification (the Pre-Inspection). The 
Venue Owner shall give to ER2015 not less than three (3) Business Days' notice of the 
Pre-inspection ER2015 may attend every such Pre-Inspection and the Venue Owner 
shall (and shall procure that the Venue Owner's appointed ETR consultant or equivalent 
shall) have due regard to any representations made by ER2015 at the relevant Pre­
Inspection concerning the compliance of the Venue with the Stadium Specification. 

3.16 Completion Inspection: The Venue Owner and the Venue Owner's appointed ETR 
consultant or equivalent shall attend the Venue on the anticipated date of completion of 
the Venue Owner's Construction Works to inspect the Venue with a view to confirming 
completion of the Venue Owner's Construction Works (the Completion Inspection). 
The Venue Owner shall give to ER2015 not less than three (3) Business Days' notice of 
the Completion Inspection and the Venue Owner shall procure that the Venue Owner's 
appointed ETR consultant or equivalent shall have due regard to any reasonable 
representations in respect of such works made by ER2015 at, or within 48 hours 
following, any such Completion Inspection. 

3.17 Payment of Stadium Contribution: Following confirmation of the completion of the 
Venue Owner's Construction Works (with the Retractable Seating positioned in 'ball 
sports' mode) by the Venue Owner's appointed ETR consultant or equivalent pursuant to 
Clause 3.16, the Venue Owner shall be entitled to invoice ER2015 for 90% of the 
Stadium Contribution and, without prejudice to ER2015's rights and remedies under this 
Agreement, ER2015 shall pay such amount to the Venue Owner within 30 days of receipt 
of such invoice. 

3.18 Snagging items: The Venue Owner shall procure that, within 48 hours after the 
Completion Inspection, the Venue Owner's appointed ETR consultant or equivalent shall 
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set a snagging list in respect of the Venue Owner's Construction Works which are 
required to be addressed by the Venue Owner prior to the staging of the Matches in 
order to ensure that the Venue meets with the Stadium Specification and all health and 
safety requirements, and the Venue Owner shall procure the remedy of such snagging 
items (at its own cost) as soon as reasonably practicable and by no later than such date 
as may be agreed between the Venue Owner and ER2015 in respect of each snagging 
item (each party acting reasonably) and in default of such agreement by no later than five 
(5) days after the Completion Inspection. 

3.19 Snagging Inspection: There shall be a further review of any outstanding snagging items 
on 13 September 2015 and the Venue Owner shall procure the acceleration of the 
remedy of any such outstanding snagging items (at its own cost) as soon as reasonably 
practicable following such review. 

3.20 Completion of snagging items: Once all snagging items are resolved, the Venue 
Owner shall procure that the Venue Owner's ETR consultant or equivalent will confirm 
this to ER2015 in writing within 72 hours of the making good of such snagging items. 

3.21 Payment of balance of Stadium Contribution: Following confirmation of the making 
good of all snagging items by the Venue Owner's ETR consultant or equivalent pursuant 
to Clause 3.20, the Venue Owner shall be entitled to invoice ER2015 for 10% of the 
Stadium Contribution and, without prejudice to ER2015's rights and remedies under this 
Agreement, ER2015 shall pay such amount to the Venue Owner within 30 days of receipt 
of such invoice. 

3.22 Damage after completion: In the event that any damage is caused to the Venue 
Owner's Construction Works after completion otherwise than due to the act or default of 
ER2015, its employees agents or contractors, the Venue Owner shall at its own cost take 
all necessary measures to remedy the same as soon as reasonably practicable prior to 
the staging of the Matches in order to ensure that the Venue meets with all health and 
safety requirements. 

4 [not used] 

5 OTHER EVENTS 

5.1 In the event that the Venue Owner elects to stage the Diamond League Meeting and/or 
any other event at the Venue in 2015 prior to the Exclusive Use Period: 

(a) the Venue Owner shall consult with ER2015 with respect to the proposed date of 
the Diamond League Meeting and any such other events (the Additional 
Events); 

(b) the Venue Owner shall fully consult with ER2015 with regard to the nature of the 
Additional Events and the measures to be taken by the Venue Owner to 
safeguard the Pitch from damage and the Venue Owner shall have the utmost 
regard to any representations made by ER2015; 

(c) the Venue Owner shall be required to demonstrate to ER2015 that the Additional 
Events shall comply with all manufacturer and/or installation guidelines in respect 
of the Pitch and shall not cause the Pitch to fail to meet the highest international 
rugby standards in time for the rugby Test Event scheduled to take place at the 
Venue on the weekend of 29/30 August 2015; 

(d) the Parties shall invite the organising committee of the Diamond League Meeting 
and any event organiser to form a working group with the Venue Owner and 
ER2015 to discuss issues relevant to all parties concerning the Venue, to 
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max1m1se opportunities and ensure efficiency/coordination of their respective 
overlay requirements and to de-conflict their respective operations (the 2015 
Events Working Group); and 

(e) the 2015 Events Working Group shall meet at the Venue Owner's offices or at the 
Venue as and when reasonably required (but no less frequently than monthly) or 
otherwise as may be agreed from time to time by the Venue Owner and ER2015. 

6 PROCUREMENT AND MAINTENANCE OF THE PITCH 

6.1 Consultation with Twickenham head groundsman: ER2015 shall procure that the 
RFU's head groundsman for Twickenham Stadium (the Head Groundsman) is made 
available to the Venue Owner (at no charge to the Venue Owner) as may be reasonably 
required by the Venue Owner or by ER2015 to advise the Venue Owner in connection 
with the procurement, installation and maintenance of the Pitch at the Venue and (subject 
to any public procurement requirements) the Venue Owner shall consult with ER2015 
and the Head Groundsman (as notified by ER2015 from time to time) in respect of the 
specification, installation and maintenance of the Pitch (including, but not limited to, in 
respect of the 'resting time' for the Pitch between the licensing and test events, any 
Additional Event and the Matches) and the Venue Owner shall (to the extent lawfully 
able) have due regard to any representations and advice given by the Head 
Groundsman. 

6.2 Fitness for purpose: The Venue Owner shall procure that, at the commencement of the 
Exclusive Use Period, the Pitch is (in the reasonable opinion of ER2015's appointed turf 
consultants) fit for the purpose of staging the Matches and conforms to international 
rugby requirements. 

6.3 [not used] 

6.4 Use of Pitch during Exclusive Use Period: The Pitch shall only be used during the 
Exclusive Use Period for the staging of Matches (including any associated entertainment, 
publicity and ceremonies required by ER2015) and for Captain's Runs. 

6.5 Repair and maintenance of Pitch: The Venue Owner shall ensure that any contractor 
appointed to install the Pitch shall be required to maintain the Pitch, once installed, on a 
full-time basis until the end of the Tournament at no additional cost to ER2015 as part of 
the Venue Hire Fee. The Venue Owner shall procure that the Pitch is maintained in good 
repair and condition and conforming to international rugby requirements at all times 
throughout the Exclusive Use Period and the Venue Owner shall be responsible (at its 
own cost) to reinstate any damage to the Pitch required to maintain that standard as a 
result of any Match as soon as reasonably practicable following such Match and, in any 
event, prior to the staging of the next following Match at the Venue. For the avoidance of 
doubt, such maintenance is at no additional cost to ER2015 and part of the Venue Hire 
Fee, but ER2015 shall be responsible for the costs of any repair and/or reinstatement of 
the Pitch required as a result of damage to the Pitch caused by ER2015, its employees 
agents or contractors except where these are the direct result of the Matches or the 
Captain's Runs (whether during or at the end of the Exclusive Use Period). 

7 ACCESS TO THE VENUE PRIOR TO EXCLUSIVE USE PERIOD 

7.1 Access to commence overlay works prior to 4 August 2015: Where possible, the 
Venue Owner will endeavour to allow ER2015 (and its nominees) access to the Venue 
on a non-exclusive basis prior to 4 August 2015 in order to commence the ER2015 
Overlay Works subject to both Parties working together to de-conflict their respective site 
operations and PROVIDED THAT any such sequencing of works has no material 
adverse cost implications for the Venue Owner or its Main Contractor or to the Diamond 
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League Meeting or any other event (if these are held in 2015). Without prejudice to the 
foregoing ER2015 shall, subject to the prior consent of the Venue Owner (such consent 
not to be unreasonably withheld), be permitted to access the Venue prior to 4 August 
2015 in order to install specific items of overlay (e.g. the installation of technology in back 
of house areas) PROVIDED THAT (in the reasonable opinion of the Venue Owner) such 
access does not materially adversely affect the Venue Owner's Construction Works or 
the build up, staging and de-rig of the Diamond League Meeting or any other event (if 
these are held in 2015) and PROVIDED FURTHER that ER2015, its personnel and 
contractors comply with the Venue Owner's and/or the Main Contractor's site regulations 
for the Venue and the provisions of Clauses 9.6 and 10.1 of this Agreement. 

7.2 Access to commence overlay works from 4 August 2015: ER2015 shall have the right 
(for itself and its nominees) to access the Venue from 4 August 2015 on a non-exclusive 
basis until the commencement of the Exclusive Use Period in order to undertake the 
ER2015 Overlay Works PROVIDED THAT (in the reasonable opinion of the Venue 
Owner) such access does not materially adversely affect the Venue Owner's 
Construction Works or the build up, staging and de-rig of the Diamond League Meeting 
or any other event (if these are held in 2015) and PROVIDED FURTHER that ER2015, 
its personnel and contractors comply with the Venue Owner's and/or the Main 
Contractor's site regulations for the Venue and the provisions of Clauses 9.6 and 10.1 of 
this Agreement. 

7.2A Non-exclusive access from 17 August 2015: With effect from 17 August 2015 until the 
commencement of the Exclusive Use Period, the Venue Owner shall only be permitted to 
decline ER2015 (and its nominees) non-exclusive access to the Venue pursuant to 
Clause 7.2 in the event that in the reasonable opinion of the Venue Owner such access 
would materially adversely affect the progress of any critical licensing elements of the 
Venue Owner's Construction Works. 

7.3 Collaboration: Each Party shall work collaboratively to endeavour to sequence their 
respective programmes so as to de-conflict their respective operations and those of the 
Diamond League Meeting or any other event (if held in 2015) and permit ER2015 access 
to the Venue prior to the commencement of the Exclusive Use Period as contemplated 
by Clauses 7.1 and 7.2. 

7.4 Access routes through the Park: (Subject to the provisions of Clause 7.5) the Venue 
Owner shall ensure that ER2015 is given reasonably sufficient access routes through the 
Park at all times during any periods that ER2015 is permitted to access the Venue prior 
to the commencement of the Exclusive Use Period pursuant to Clauses 7.1 and 7.2. 

7.5 24/7 access: In the event that, during any periods that ER2015 is permitted to access the 
Venue prior to the commencement of the Exclusive Use Period pursuant to Clauses 7.1 
and 7.2, ER2015 (or its nominees) reasonably requires access to the Venue outside of 
the Normal Working Hours (including on a 24 hour, seven day week basis) then, subject 
to receipt of reasonable prior notice from ER2015, the Venue Owner shall use 
reasonable endeavours to secure from the relevant Local Authorities all necessary 
licences and approvals required for such access and ER2015 shall meet the additional 
costs incurred by the Venue Owner and its Main Contractor on an open book basis as a 
consequence of any such access outside the Normal Working Hours and such costs 
shall be paid by ER2015 to the Venue Owner as part of the Venue Owner's final invoice 
pursuant to Clause 15.6 PROVIDED THAT if such access is required by ER2015 as a 
result of: 

(a) any failure by the Venue Owner to provide ER2015 (or its nominees) with non­
exclusive access from 4 August 2015 for the carrying out the ER2015 Overlay 
Works; or 
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(b) any unreasonable delay caused to the programme of the ER2015 Overlay Works 
by the Venue Owner or its contractors; or 

(c) the Venue Owner staging an event at the Venue between the end of the Diamond 
League Meeting and the commencement of the Exclusive Use Period (in addition 
to any licensing events agreed between the Parties pursuant to Clause 8.4), 

then any such costs shall be allocated between the Parties on a fair and reasonable 
basis (as agreed by the Parties acting reasonably). 

7.6 Access prior to the Exclusive Use Period for other purposes: Subject to the prior 
consent of the Venue Owner (acting reasonably taking into account the impact of such 
access on the Venue Owner's Construction Works), ER2015 shall have the right on 
reasonable prior notice to access the Venue on a non-exclusive basis at any time prior to 
the Exclusive Use Period (but not during any events in the Venue) for the purpose of 
carrying out inspections, investigations and site visits (with or without the IRB, RWCL and 
RWCL Licensees) in connection with the planning of the Tournament PROVIDED THAT 
any such access does not materially adversely affect the Venue Owner's Construction 
Works and PROVIDED FURTHER that ER2015's personnel, agents and contractors 
comply with the Venue Owner's and/or the Main Contractor's site regulations in respect 
of the Venue. 

7.7 Observer access: (Without prejudice to the provisions of Clause 7) the Parties shall 
discuss in good faith whether the Venue Owner is able to provide ER2015 
representatives with opportunities to witness (in an observer role) the planning and 
operational del ivery of any sporting or similar events being staged at the Venue prior to 
the Exclusive Use Period. 

8 LICENSING AND TEST EVENT PROGRAMME 

8.1 Venue Owner to secure all required licensing: (Subject to the Venue Owner being 
unable to do so by reason of Force Majeure) the Venue Owner shall (at no additional 
cost to ER2015 as part of the Venue Hire Fee save as expressly provided otherwise by 
this Agreement): 

(a) secure, by no later than 28 August 2015, all Consents necessary for the staging 
of events at the Venue (including, but not limited to, the safety certificate, 
premises licence and PRS/PPL licences) for a gross seating capacity of 40,000 
per event (after seat kills are taken into account) and use reasonable endeavours 
to secure all such Consents for a gross seating capacity of 56,000 per event 
(before seat kills are taken into account) by such date; and 

(b) secure, by no later than 7 September 2015, all Consents necessary for the 
staging of the Matches at the Venue (including, but not limited to, the safety 
certificate, premises licence and PRS/PPL licences for a gross seating capacity 
of 56,000 per Match (before seat kills are taken into account) PROVIDED THAT if 
required by ER2015 the Venue Owner will use all reasonable endeavours (at the 
cost of ER2015) to obtain such Consents as may be required for a spectator 
capacity greater than 56,000 per Match (before seat kills are taken into account). 

8.2 ER2015 termination right: ER2015 shall have the right to terminate this Agreement with 
immediate effect by written notice to the Venue Owner in the event that the Venue Owner 
has not secured all Consents necessary for the staging of the Matches at the Venue for a 
gross spectator capacity of 56,000 per Match (before seat kills are taken into account) by 
no later than 7 September 2015. 
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8.3 Licensing events: The Venue Owner shall stage (at its own cost) all licensing events as 
may be required by the licensing authorities in order to secure all Consents required 
under Clause 8.1 and (as between the Venue Owner and ER2015) the Venue Owner 
shall be entitled to retain all revenue generated from any such licensing events. 

8.4 Programme of licensing and test events: The Parties shall work collaboratively in 
respect of the licensing and test event programme which shall be agreed between the 
Parties (each acting reasonably) by no later than 28 February 2015 and shall be in 
accordance with the relevant licensing timetable set out in Schedule 11. The Venue 
Owner shall submit all necessary applications for such Consents as soon as reasonably 
practicable thereafter and details of the licensing and test events to be staged as part of 
such programme shall be agreed between the Parties (acting reasonably) by no later 
than 1 April 2015 (in conjunction with the licensing authorities) PROVIDED THAT the test 
event shall be a Rugby match to be agreed between the Parties and shall be carried out 
on the weekend of 29/30 August 2015 unless both parties agree to change that date (the 
Test Event). ER2015 acknowledges that the capacity for the licensing and test events 
will be determined in conjunction with the licensing authorities and may be below that of 
the actual capacity available at the Venue during the Tournament. 

8.4A Test Event: The Venue Owner shall make the Venue available for the duration of the 
Test Event exclusively for the staging of the Test Event and shall perform the Match Day 
Services for the Test Event in each case in accordance with the terms of this Agreement 
mutatis mutandis save as otherwise expressly provided in this Agreement (together the 
Test Event Services) and in consideration of the provision of the Test Event Services by 
the Venue Owner ER2015 shall pay to the Venue Owner (without prejudice to ER2015's 
rights and remedies under this Agreement) the Test Event Fee in accordance with the 
provisions of Clause 15.1. To the extent that the Venue Owner does not secure all 
Consents necessary for the staging of the Test Event at the Venue (including, but not 
limited to, the safety certificate, premises licence and PRS/PPL licences) for a gross 
seating capacity of 50,000 per event (after seat kills are taken into account) by 31 May 
2015 otherwise than by reason of Force Majeure, the Venue Owner shall be responsible 
to meet the loss of profit reasonably demonstrated to have been suffered by the promoter 
of the Test Event (up to a maximum of ) as a consequence of the Venue Owner 
not having all such Consents for a gross seating capacity of 50,000 per event (after seat 
kills are taken into account) for the Test Event. 

8.48 In the event of the cancellation of the Test Event as a result of any breach by the Venue 
Owner of its obligations hereunder or as a result of the Venue not being ready to stage 
the Test Event due to the default of the Venue Owner, then (subject to the limitation of 
the Venue Owner's liability set out at Clause 30.3) the Venue Owner shall be liable to 
ER2015 for the reasonable out-of-pocket expenses actually incurred or committed by the 
promoter of the Test Event in respect of the cancelled Test Event, subject to the ER2015 
and/or the promoter of the Test Event providing all appropriate documentation evidencing 
such expenditure. 

8.5 Co-ordination of licensing programme with other works: The Venue Owner and 
ER2015 shall agree (acting reasonably) a mutually acceptable plan of works for co­
ordination during the period from 4 August 2015 to 8 September 2015 of any works to be 
carried out to the Venue by the Venue Owner pursuant to this Agreement; the ER2015 
Overlay Works; and the licensing and test event programme. 

8.6 Testing of Tournament procedures and technology: If reasonably required by 
ER2015 the Venue Owner shall test elements of the Tournament technology, Operational 
Plans and/or Tournament policies, procedures and guidelines at any licensing events to 
be staged by the Venue Owner pursuant to Clause 8.3. 
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9 OVERLAY WORKS 

9.1 [not used] 

9.2 [not used] 

9.3 Development of Venue Owner's Overlay Works Programme: As soon as practicable 
after the date of this Agreement the Parties shall (each at their own cost) develop a 
programme of works for the Venue Owner's Overlay Works which (subject to Clause 8.5) 
shall be agreed between the Parties acting reasonably and with the objective of de­
conflicting their respective Overlay Works and any remaining Venue Owner's 
Construction Works and which shall provide for completion of the Venue Owner's 
Overlay Works to occur by no later than 7 September 2015 (the Venue Owner's Overlay 
Works Programme). The Venue Owner shall submit a first draft of the Venue Owner's 
Overlay Works Programme to ER2015 for comment by no later than one month after the 
date hereof and the Parties shall use reasonable endeavours to agree the Venue 
Owner's Overlay Works Programme as soon as reasonably practicable thereafter. 

9.4 Development of specification and programme of ER2015 Overlay Works: As soon 
as practicable after the date of this Agreement ER2015 shall (at its own cost) develop in 
full consultation with the Venue Owner: 

(a) a specification of the ER2015 Overlay Works (the ER2015 Overlay Works 
Specification); and 

(b) a programme of the ER2015 Overlay Works (the ER2015 Overlay Works 
Programme) 

PROVIDED THAT ER2015 shall submit a first draft of the ER2015 Overlay Works 
Specification and the ER2015 Overlay Works Programme to the Venue Owner for 
comment within one month following the agreement of the Venue Owner's Overlay Works 
Specification between the Parties and ER2015 shall have due regard to any reasonable 
representations made by the Venue Owner in respect of such specification and 
programme PROVIDED THAT the Venue Owner shall only have the right to withhold 
consent to any elements of the ER2015 Overlay Works Specification which do not 
comply with any applicable Law or Consent and ER2015 shall use reasonable 
endeavours to finalise such specification and programme as soon as reasonably 
practicable thereafter. 

9.5 Variations to specification and programme of Venue Owner's Overlay Works: The 
Venue Owner shall not make nor authorise any variation to the Venue Owner's Overlay 
Works Specification and (once agreed pursuant to Clause 9.3) the Venue Owner's 
Overlay Works Programme without the prior written consent of ER2015. 

9.6 Consents in respect of Overlay Works: (Subject to the Venue Owner being unable to 
do so by reason of Force Majeure) the Venue Owner shall use best endeavours (at no 
additional cost to ER2015 as part of the Venue Hire Fee save as expressly provided 
otherwise by this Clause) to secure, by no later than 4 August 2015, all Consents 
necessary for the carrying out and retention of the Venue Owner's Overlay Works and 
reasonable endeavours to secure all Consents necessary for the carrying out and 
retention of the ER2015 Overlay Works PROVIDED THAT: 

(a) ER2015 shall be responsible for providing the Venue Owner with all necessary 
technical information in relation to the ER2015 Overlay Works (including the 
provision of professional verification of all temporary structures to allow for the 
issue of temporary structures licences) and ER2015 shall attend any necessary 
meetings with the licensing authorities, and shall provide all other reasonable 
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documents, information and assistance free of charge required by the Venue 
Owner in order to secure such Consents in respect of the ER2015 Overlay 
Works; 

(b) ER2015 will meet all associated costs incurred by the Venue Owner (on an open 
book basis) for obtaining any Consents required for the carrying out and retention 
of the ER2015 Overlay Works (but not, for the avoidance of doubt, any ER2015 
Overlay Works which are retained by the Venue Owner after the Tournament or 
the Venue Owner's Overlay Works); 

(c) the Venue Owner shall discharge any conditions of such Consents that are 
required to be satisfied before commencement of the Overlay Works) and 
ER2015 shall comply with such conditions as applicable before commencing the 
ER2015 Overlay Works; 

(d) the Parties shall use reasonable endeavours to procure that no such Consent is 
revoked and all such Consents continue in full force and effect during and (where 
relevant) after the carrying out of the Overlay Works. Should any such Consent 
be revoked the Venue Owner shall notify ER2015 as soon as reasonably 
practicable and as soon as possible shall use reasonable endeavours to obtain 
(at the expense of the Party who has caused such revocation) such alternative 
Consent as is required for the carrying out or retention of the relevant Overlay 
Works; and 

(e) each Party shall procure that their respective Overlay Works are carried out: 

(i) in a good and workmanlike manner; 

(ii) with good quality materials that are fit for the purpose for which they are 
to be used; 

(iii) in accordance with the Specification of Overlay Works and the 
Programme of Overlay Works; and 

(iv) in accordance with the Consents, the COM Regulations (where 
applicable) and all other applicable Law. 

9.7 Reporting and communication: The Venue Owner shall provide ER2015 (at no 
additional cost as part of the Venue Hire Fee and in such format as reasonably agreed 
between the Parties) with concise monthly written progress reports in respect of obtaining 
the Consents in respect of the Overlay Works; and the progress of the planning, delivery 
and management of Venue Owner's Overlay Works. Without prejudice to the generality 
of the foregoing, the Venue Owner shall notify ER2015 as soon as possible upon 
becoming aware of any matter which: 

(a) might materially impact on the completion of the Venue Owner's Overlay Works 
in accordance with the Venue Owner's Overlay Works Programme or the 
readiness of the Venue for the staging of the Matches; 

(b) may require further instructions or directions from ER2015; or 

(c) may properly be considered as material to the interests of ER2015. 

9.8 Information: (Without prejudice to Clause 9.7) the Venue Owner shall upon request 
provide ER2015 with such information relating to the Venue Owner's Overlay Works as 
may be reasonably required from time to time by ER2015. 
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9.9 Monitoring: Subject to the prior consent of the Venue Owner (such consent not to be 
unreasonably withheld) and to ER2015's compliance with the Venue Owner's and/or the 
Main Contractor's site regulations in respect of the Venue, ER2015 may jointly review the 
state and progress of the Venue Owner's Overlay Works with the Venue Owner from 
time to time on reasonable notice. 

9.10 Completion date for Venue Owner's Overlay Works: (Subject to the Venue Owner 
being unable to do so by reason of Force Majeure) the Venue Owner will (at no additional 
cost to ER2015 as part of the Venue Hire Fee) by its contractors or otherwise procure 
that, by no later than 7 September 2015, the Venue Owner's Overlay Works is in place 
and materially meets the Specification of the Venue Owner's Overlay Works. 

9.11 [not used] 

9.12 Overlay Pre-Inspection: The Venue Owner and the Venue Owner's appointed ETR 
consultant or equivalent shall attend the Venue not less than five (5) Business Days 
before the anticipated completion of the Venue Owner's Overlay Works to inspect the 
Venue and to review the Venue Owner's Overlay Works against the Specification of the 
Overlay Works (the Overlay Pre-Inspection). The Venue Owner shall give to ER2015 
not less than three (3) Business Days' notice of the Overlay Pre-inspection. ER2015 
may attend every such Overlay Pre-Inspection and the Venue Owner shall (and shall 
procure that the Venue Owner's appointed ETR consultant or equivalent shall) have due 
regard to any representations made by ER2015 at the relevant Pre-Inspection 
concerning the compliance of the Overlay Works with the Specification of Overlay Works. 

9.13 Overlay Completion Inspection: The Venue Owner and the Venue Owner's appointed 
ETR consultant or equivalent shall attend the Venue on the anticipated date of 
completion of the Venue Owner's Overlay Works to inspect the Venue with a view to 
confirming completion of the Venue Owner's Overlay Works (the Overlay Completion 
Inspection). The Venue Owner shall give to ER2015 not less than three (3) Business 
Days' notice of the Overlay Completion Inspection and the Venue Owner shall not 
confirm completion of the Venue Owner's Overlay Works without the prior consent of 
ER2015 (which shall not be unreasonably withheld). 

9.14 Snagging items: The Venue Owner shall procure that, within 48 hours after the Overlay 
Completion Inspection, the Venue Owner's appointed ETR consultant or equivalent shall 
set a snagging list in respect of the Venue Owner's Overlay Works which are required to 
be addressed by the Venue Owner prior to the staging of the Matches in order to ensure 
that the Venue Owner's Overlay Works meets with the Venue Owner's Overlay Works 
Specification and all health and safety requirements, and the Venue Owner shall procure 
the remedy of such snagging items (at its own cost) as soon as reasonably practicable 
and by no later than such date as may be agreed between the Venue Owner and 
ER2015 in respect of each snagging item (and in default of such agreement by no later 
than five (5) days after the Overlay Completion Inspection). 

9.15 Snagging Inspection: There shall be a further review of any outstanding snagging items 
on 13 September 2015 and the Venue Owner shall procure the acceleration of the 
remedy of any such outstanding snagging items (at its own cost) as soon as reasonably 
practicable following such review. 

9.16 Completion of snagging items: Once all snagging items are resolved, the Venue 
Owner shall procure that the Venue Owner's ETR consultant or equivalent will confirm 
this to ER2015 in writing within 48 hours of the making good of such snagging items. 

9.17 Damage after completion: In the event that any damage is caused to the Venue 
Owner's Overlay Works after completion of the same otherwise than due to the act or 
default of ER2015, its employees agents or contractors, the Venue Owner shall at its own 
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cost take all necessary measures to remedy the same as soon as reasonably practicable 
prior to the staging of the Matches. 

9.18 Execution of ER2015 Overlay Works: ER2015 shall have the right (at its own cost 
using its own contractors) to carry out and reinstate (or require the Venue Owner to 
reinstate at the cost of ER2015) the ER2015 Overlay Works during the Exclusive Use 
Period and during such other periods that ER2015 is permitted to access the Venue prior 
to the Exclusive Use Period pursuant to Clauses 7.1 and 7.2 and (in the case of 
reinstatement works) following the Exclusive Use Period pursuant to Clause 13 
PROVIDED THAT (without prejudice to the provisions of Clause 10.1 ): 

(a) the Main Contractor (as principal contractor under the CDM Regulations in 
respect of the whole Venue save for such areas of the Venue controlled by 
ER2015 as agreed between the Parties acting reasonably) shall be responsible 
for approving all risk assessments and method statements (as defined in the 
works information of the Main Contractor) in respect of the ER2015 Overlay 
Works within the Venue (save for such areas of the Venue controlled by ER2015 
as agreed between the Parties acting reasonably) at no additional cost to 
ER2015 as part of the Venue Hire Fee and the Venue Owner shall use 
reasonable endeavours to arrange for its Main Contractor to provide any such 
approvals; 

(b) ER2015 shall procure that its contractors co-operate with the Main Contractor; 

(c) the Venue Owner shall procure an independent surveyor as agreed between the 
Parties acting reasonably (the Independent Surveyor) to undertake a condition 
survey report immediately prior to the commencement of ER2015 Overlay Works, 
such condition survey report to be prepared at the joint cost of the Parties (the 
Condition Survey Report); 

(d) ER2015 shall procure that any ER2015 Overlay Works are carried out in a good 
and workmanlike manner; with good quality materials; in accordance with the 
Law and all Consents relating to the ER2015 Overlay Works and (if applicable) 
the CDM Regulations; and 

(e) the Venue Owner shall have the right to inspect the state and progress of the 
ER2015 Overlay Works and ER2015 shall comply with any instructions made by 
the Venue Owner in respect of such works to the extent such instructions relate 
to any health and safety issues, to compliance of the ER2015 Overlay Works with 
the terms of this Agreement, or to the compliance of such works with any relevant 
Consents PROVIDED THAT the Venue Owner shall only be able to refer any 
matters of complaint directly to the relevant contractor where ER2015 fails to 
address any of the Venue Owner's concerns within a reasonable period and/or 
immediate action is required to avoid any material damage to the Venue or injury 
to any persons. 

9.19 Reinstatement of ER2015 Overlay Works: (Subject to the provisions of Clause 13) 
ER2015 shall procure the removal of the ER2015 Overlay Works from the Venue in a 
good and workmanlike manner as soon as reasonably practicable after the last Match 
staged at the Venue and leave such parts of the Venue free of any associated waste 
and/or debris and in a clean condition PROVIDED THAT ER2015 shall have the right to 
require the Venue Owner to reinstate all or parts of the ER2015 Overlay Works at the 
cost of ER2015 on an open book basis. On completion of such removal works, the 
Venue Owner shall procure that the Independent Surveyor undertakes a condition survey 
report of any parts of the Venue subject to the ER2015 Overlay Works and identifies any 
damage as a result of the installation and/or removal of the ER2015 Overlay Works and 
required reinstatement works, such condition survey report to be prepared at the joint 
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cost of the Parties. ER2015 shall be responsible for the reasonable cost of any such 
rectification works and the reinstatement of any further damage to the Venue or the Park 
caused by ER2015, its employees, agents, Volunteers and contractors (fair wear and 
tear excepted). For the avoidance of doubt, ER2015 shall not be liable for any damage 
caused to the Venue or the Park by spectators or by the Personnel. 

10 USE OF VENUE BY ER2015 

10.1 Restrictions on use of Venue: At any time that ER2015 and its nominees have access 
to the Venue (whether during the Exclusive Use Period or during such other periods prior 
to the Exclusive Use Period pursuant to Clauses 7.1, 7.2 and 8.4 and/or during such 
other period following the Exclusive Use Period pursuant to Clause 13) ER2015, its 
employees agents and contractors shall: 

(a) not use the Venue otherwise than in connection with the Tournament or the Test 
Event (as the case may be); 

(b) comply with the requirements from time to time of the Venue Owner's insurers 
and the fire authority (to the extent notified to ER2015); 

(c) not do anything to invalidate the Venue's safety certificate or premises licence; 

(d) not interfere with any of the base building systems or other venue technology 
without the prior consent of the Venue Owner or the Main Contractor; 

(e) (without prejudice to the provisions of Clause 9.19) to make good to the 
reasonable satisfaction of the Venue Owner (at ER2015's own cost) any damage 
caused to the Venue or the Park by ER2015, its employees, contractors and 
Volunteers (fair wear and tear excepted) as soon as reasonably practicable after 
the final Match staged at the Venue (or, with the agreement of the Venue Owner, 
meet the reasonable costs incurred by the Venue Owner in respect of the repair 
and reinstatement of any such damage) and replace any of the Venue Owner's 
fixtures and fittings which become in need of replacement as a result of any 
damage caused by ER2015, its employees, agents, contractors and Volunteers 
with new ones which are similar in type and quality PROVIDED THAT, for the 
avoidance of doubt, ER2015 shall not be liable for any repair and/or 
reinstatement of the Pitch required as a direct result of the Matches and the 
Captains' Runs. For the avoidance of doubt, ER2015 shall not be liable for any 
damage caused to the Venue or the Park by spectators or by the Personnel; 

(f) not to overload or obstruct any conducting media in the Venue or the Park or 
discharge any oil or grease or any noxious or deleterious substance into the 
drainage system of the Venue which may cause an obstruction or become a 
source of danger or damage the drainage system; and 

(g) not to bring into any part of the Venue without the consent of the Venue Owner 
anything which is or is likely to become dangerous, offensive or combustible 
especially inflammable radioactive or explosive or which might increase the risk 
of fire or explosion PROVIDED THAT the Venue Owner shall not unreasonably 
withhold its consent to the use of fireworks and/or similar spectaculars within the 
Venue in connection with the staging of Matches. 

10.2 ER2015's rights during Exclusive Use Period: The Venue Owner shall make the 
Venue available exclusively in connection with the staging of the Tournament during the 
Exclusive Use Period and for the duration of the Test Event and the Venue Owner 
agrees that no other events (including, for the avoidance of doubt, the Diamond League 
Meeting) shall be held within the Venue during such periods. (Subject to Clause 10.1) 
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ER2015 shall have the exclusive right (for itself and its nominees) during the Exclusive 
Use Period of for the duration of the Test Event (as the case may be): 

(a) to use the Pitch for the staging of the Matches (including any associated 
entertainment, publicity and ceremonies) and Captain's Runs or the Test Event 
(as the case may be); 

(b) (subject to the provisions of Clauses 9.18 and 9.19) to erect and install temporary 
equipment, alterations, signage, advertising and Tournament 'look and feel' at the 
Venue; 

(c) to use all the facilities at or serving the Venue in connection with the delivery of 
the Matches or the Test Event (as the case may be) including the right to access 
and use risers, cable trays, equipment rooms and technology control rooms; 

(d) (in consultation with the Venue Owner's technology manager) to switch off any 
existing technology infrastructure at the Venue in the event that such 
infrastructure is causing interference with the technology of ER2015 or its 
nominees subject to operational, health and safety, licensing and crowd 
management requirements; 

(e) to brand the Venue and (to the extent that the Venue Owner fails to comply with 
its obligations under Clause 11.1 of this Agreement) to cover up or remove any 
Branding at the Venue PROVIDED THAT, for the avoidance of doubt, any such 
removal or covering up of Branding at the Venue by ER2015 shall not relieve the 
Venue Owner from any liability under Clause 11.1; 

(f) (save in respect of the Test Event) in the event that the name of the Venue is 
associated with a commercial brand to use the alternative name of 'the Stadium 
in the Queen Elizabeth Olympic Park' for the Venue for the purposes of the 
Tournament; 

(g) (subject to the requirements of the Venue's safety certificate and premises 
licence) to determine all conditions of accreditation and spectator access to the 
Venue; 

(h) to be the exclusive distributor of tickets for the Matches and the Test Event (or 
license a third party to distribute tickets) and to retain all proceeds from the same 
and ER2015 shall be responsible for the design, supply and print of all ticket 
stock and related ticketing collateral PROVIDED THAT (save in respect of the 
Test Event) ER2015 shall make Match tickets available to the Venue Owner (for 
its personnel and guests) at a price and on terms and conditions no worse than 
those offered by ER2015 to other Tournament venue owners and PROVIDED 
FURTHER that the Parties shall discuss in good faith the extent to which the 
Venue name and logo will be used on tickets, flyers and match programmes 
relating to the Matches and the Test Event but the Venue Owner acknowledges 
that any such use of the Venue name and logo shall be subject to the final 
approval of RWCL in respect of the Matches (acting in its absolute discretion) 
and the promoter of the Test Event in respect of the Test Event; 

(i) (save in respect of the Test Event) to provide any and all hospitality and VIP 
entertainment in connection with the Matches PROVIDED THAT the Venue 
Owner shall use reasonable endeavours to ensure that its incumbent caterer 
offers RWCL's official hospitality licensee no higher rates in respect of hospitality 
catering as will be offered by the incumbent caterer to the Venue Owner during 
normal match days in the Venue; 
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U) to provide all match entertainment; 

(k) to supervise and issue lawful directions to the Venue Owner in respect of the 
Personnel (ER2015 acting reasonably in the context of the Key Objectives); 

(I) (save in respect of the Test Event) to determine all product lines supplied and 
sold at the Venue (to the extent falling within the exclusive supply categories of 
Tournament sponsors); 

(m) to arrange, conduct or permit commercial and non-commercial photography, 
broadcasts and audio or audio-visual recordings in connection with the Matches 
and the Test Event. The Parties shall discuss in good faith the use of any 
photographs, films and broadcasts produced by, or under licence or RWCL, by 
the Venue Owner, for its internal purposes and for the promotion of the Venue 
but the Venue Owner acknowledges that any such use shall be subject to the 
final approval of RWCL in respect of the Tournament (acting in its absolute 
discretion) and the promoter of the Test Event in respect of the Test Event and 
may be subject to a separate commercial arrangement between the Venue 
Owner and RWCL or the promoter of the Test Event (as the case may be); and 

(n) any other rights necessary for the staging of the Matches and/or the Test Event 
at the Venue 

PROVIDED THAT the Main Contractor shall retain occupation of the whole Venue (for 
the purposes of the COM Regulations) throughout the Exclusive Use Period and the 
duration of the Test Event, save for such areas of the Venue controlled by ER2015 as 
agreed between the Parties acting reasonably. The Main Contractor shall be responsible 
(at no additional cost to ER2015 as part of the Venue Hire Fee) for managing and 
controlling access (in accordance with Tournament accreditation procedures) for any 
work activities undertaken by ER2015's and its nominees' contractors within the Venue 
(save for such areas of the Venue controlled by ER2015 as agreed between the Parties 
acting reasonably). For the avoidance of doubt, the only contractors undertaking works in 
the Venue during the Exclusive Use Period and the duration of the Test Event will be 
ER2015's and its nominees' contractors unless otherwise agreed by both Parties. 

10.3 Access routes through the Park: the Venue Owner shall procure that ER2015 (for itself 
and its nominees) shall have a non-exclusive licence to use the access routes and 
egress routes through the Park at all times during the Exclusive Use Period and the 
duration of the Test Event at no additional cost as part of the Venue Hire Fee, provided 
that if ER2015 (or its nominees) reasonably requires access to the Venue outside of the 
Normal Working Hours (including on a 24 hour, seven day week basis) then, subject to 
receipt of reasonable prior notice from ER2015, the Venue Owner shall use reasonable 
endeavours to secure from the Local Authority all necessary licences and approvals 
required for such access and ER2015 shall meet the additional costs incurred by the 
Venue Owner and its Main Contractor (on an open book basis) as a consequence of any 
such access outside the Normal Working Hours and such costs shall be paid by ER2015 
to the Venue Owner as part of the Venue Owner's final invoice pursuant to Clause 15.6 
PROVIDED THAT if such access is required by ER2015 as a result of: 

(a) any failure by the Venue Owner to provide ER2015 (or its nominees) with non­
exclusive access from 4 August 2015 for the carrying out the ER2015 Overlay 
Works, or 

(b) any unreasonable delay caused to the programme of the ER2015 Overlay Works 
by the Venue Owner or its contractors, or 
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(c) the Venue Owner staging an event at the Venue between the end of the Diamond 
League Meeting and the commencement of the Exclusive Use Period (in addition 
to any licensing events agreed between the Parties pursuant to Clause 8.4), 

then any such costs shall be allocated between the Parties on a fair and reasonable 
basis (as agreed by the Parties acting reasonably). 

11 CONDITION OF VENUE DURING EXCLUSIVE USE PERIOD 

11.1 Clean venue requirements: At all times during the Exclusive Use Period (but not, for the 
avoidance of doubt, for the duration of the Test Event) the Venue Owner shall procure (at 
no additional cost to ER2015 as part of the Venue Hire Fee) that the field of play, seating 
bowl and such other parts of the Venue as required by ER2015 (including the spectator 
approaches thereto through the Park, but excluding for the avoidance of doubt, any 
branding on any other venue in the Park) are Clean save to the extent otherwise agreed 
by ER2015. Without prejudice to the generality of the foregoing, the Venue Owner shall 
be responsible for removing or covering up any Branding (including without limitation on 
any franchises, concessions and installations, signage, score boards, bill boards, neon 
signs, public address systems, equipment in or adjacent to the executive boxes or 
catering facilities, or on giant screens or message boards and on anything likely to be 
visible to the television audience on the world feed, including, but not limited to, team 
arrivals, coaches boxes, the tunnel and changing rooms) required to ensure that the 
Venue is Clean (using such cost-effective methods and materials as approved by 
ER2015 acting reasonably in the context of the Key Objectives) and for terminating, 
suspending or varying any agreements or arrangements with third parties (including, but 
not limited to, debenture holders, priority access rights holders, season ticket holders and 
tenants) so as to ensure that there are no Encumbrances. 

11.2 Repair and Condition: The Venue Owner shall maintain the Venue (including, for the 
avoidance of doubt, all the facilities therein) and the access and egress routes through 
the Park in good repair and condition, in compliance with all applicable Law and in a 
clean and tidy condition at all times during the Exclusive Use Period and shall respond 
promptly to any breakdowns of plant and machinery (and the Venue Owner shall procure 
that such response is available on a 24-hour, seven day week basis during the period 
commencing 48 hours before a Match until 24 hours after the relevant Match) 
PROVIDED THAT ER2015 shall be responsible for the cost of making good any damage 
caused to the Venue or the Park by ER2015, its employees, agents, contractors and 
Volunteers (fair wear and tear excepted) and PROVIDED FURTHER that the Venue 
Owner shall not carry out any non-essential repairs or works to the Venue during the 
Exclusive Use Period or to any spectator access routes through the Park on Match Days 
without the prior consent of ER2015 (acting reasonably in the context of the Key 
Objectives). 

11.3 Notification of Damage: The Venue Owner shall notify ER2015's Relationship Manager 
as soon as reasonably practicable after becoming aware of any damage caused to the 
Venue or the access and egress routes through the Park during the Exclusive Use Period 
by ER2015, ER2015, its employees, agents, contractors and Volunteers. 

11.4 Removal of construction waste etc from Venue: The Venue Owner shall procure the 
removal from the Venue of any construction debris and waste and any plant, machinery 
and equipment associated with the Venue Owner's Construction Works and the Venue 
Owner's Overlay Works (as the case may be) prior to the Exclusive Period. 

11.5 Access ways through the Park to be clear of construction plant etc: The Venue 
Owner shall procure that the access and egress routes through the Park used in 
connection with the Tournament (including, but not limited to spectator access routes) 
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are kept clear of construction waste and debris, plant, machinery and equipment during 
the Exclusive Use Period. 

11.6 Notification of obstructions and diversions to access routes: The Venue Owner 
shall use reasonable endeavours to provide ER2015 with reasonable prior notice of any 
obstructions or diversions in respect of the access and egress routes through the Park 
during the carrying out and reinstatement of the ER2015 Overlay Works and during the 
Exclusive Use Period. 

12 PROVISION OF THE SERVICES BY VENUE OWNER 

12.1 Standard of care: The Venue Owner shall supply the Services to ER2015: 

(a) (if applicable) in accordance with the Operational Plans as approved by ER2015; 

(b) with such due care, skill and diligence to be expected of properly qualified and 
competent persons experienced in carrying out services and works of a similar 
size, scope, complexity and purpose to the Services in accordance with the Key 
Objectives; 

(c) to the standard (such standard to be assessed by reference to when the 
Tournament is held) befitting the reputation and stature of the Rugby World Cup, 
being one of the top five global international sporting events; 

(d) in compliance with all applicable Law (including, but not limited to, the Venue's 
safety certificate and premises licence); 

(e) in compliance with such practices, policies, procedures and guidelines from time 
to time required by ER2015 and advised by ER2015 to the Venue Owner in 
writing from time to time (including, but not limited to, security, accreditation, 
clean venues and Tournament 'look and feel' requirements) PROVIDED THAT in 
the event of any conflict between the terms of this Agreement and the terms of 
any such practices, policies, procedures and guidelines, this Agreement shall 
prevail and PROVIDED FURTHER that ER2015 shall be responsible for any 
additional costs incurred by the Venue Owner that are the result of such 
practices, policies, procedures and guidelines to the extent that such practices, 
policies, procedures and guidelines are not reasonably commensurate with the 
size, scope, complexity, status and reputation of the Tournament, being one of 
the top five global international sporting events; 

(f) in accordance with this Agreement; and 

(g) otherwise in accordance with all directions, instructions and timeframes given by 
ER2015 (acting reasonably in the context of the Key Objectives) PROVIDED 
THAT ER2015 shall be responsible for any additional costs incurred by the 
Venue Owner that are the result of such directions, instructions and timeframes 
to the extent that such directions, instructions and timeframes are not reasonably 
commensurate with the size, scope, complexity, status and reputation of the 
Tournament, being one of the top five global international sporting events and 
PROVIDED THAT in the event of any conflict between the terms of this 
Agreement and the terms of any such directions, instructions and timeframes, 
this Agreement shall prevail. 

12.2 Spectator Catering: (Without prejudice to Clause 12.1) the Venue Owner shall provide 
the Spectator Catering in accordance with the provisions of Schedule 6. 
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12.3 Fanzone: Should ER2015 wish to stage a 'fanzone' in the Park during the Tournament, 
the Venue Owner shall provide all reasonable assistance to ER2015 in its negotiations 
with London Legacy Development Corporation for the use of a suitable location in the 
Park for such purposes on commercial and other terms that are mutually satisfactory to 
both ER2015 and London Legacy Development Corporation. 

13 ACCESS TO VENUE FOLLOWING EXCLUSIVE USE PERIOD 

13.1 Reinstatement of ER2015 Overlay Works: (In the event that ER2015 does not elect to 
require the Venue Owner to carry out such reinstatement works at the cost of ER2015 on 
an open book basis) ER2015 shall have the right (for itself and its nominees) to access 
the Venue from 2 November 2015 until 17:00 hours on 20 November 2015 on a non­
exclusive basis during Normal Working Hours in order to remove the ER2015 Overlay 
Works from the Venue in accordance with Clause 9.19 PROVIDED THAT such access 
does not adversely affect the Venue Owner's contractors and PROVIDED FURTHER 
that ER2015, its personnel and contractors comply with the Venue Owner's and/or the 
Main Contractor's site regulations for the Venue. The parties may agree that all or some 
of the ER2015 Overlay Works are retained in the Venue and the ownership therein 
transferred to the Venue Owner on mutually acceptable terms. 

13.2 Collaboration: The Parties will work together to reasonably sequence and de-conflict 
their respective operations to ensure no adverse cost implications for the Venue Owner 
or delay to the removal of the ER2015 Overlay Works as a result of any access to the 
Venue by ER2015, its employees, agents and contractors pursuant to Clause 13.1. 

13.3 Access routes through the Park: (Subject to the provisions of Clause 13.4) the Venue 
Owner shall ensure (at no additional cost to ER2015 as part of the Venue Hire Fee) that 
ER2015 is given sufficient access routes through the Park during Normal Working Hours 
during the period that ER2015 is permitted to access the Venue pursuant to Clause 13.1 
for the purposes of the removal of the ER2015 Overlay Works. 

13.4 24/7 access: In the event that, during any periods that ER2015 is permitted to access the 
Venue pursuant to Clause 13.1, ER2015 (or its nominees) reasonably requires access to 
the Venue outside the Normal Working Hours (including on a 24 hour, seven day week 
basis) then, subject to receipt of reasonable prior notice from ER2015, the Venue Owner 
shall use reasonable endeavours to secure all necessary licences and approvals for such 
access from the Local Authority and ER2015 shall meet the fair and reasonable 
additional costs incurred by the Venue Owner and its Main Contractor as a consequence 
of any such access outside the Normal Working Hours for the Venue and obtaining those 
licences and approvals (as demonstrated to the reasonable satisfaction of ER2015). 

13.5 Deadline for removal of ER2015 Overlay Works: ER2015 shall use reasonable 
endeavours to vacate the Venue as soon as possible after the Exclusive Use Period but 
in any event ER2015 will provide vacant possession of the Venue on 20 November 2015 
at the latest. If ER2015 has not vacated the Venue and the access and egress routes 
through the Park by 17:00 hours on 20 November 2015 at the latest (or 14 days after the 
date of notice of termination of this Agreement, if earlier) otherwise than due to any delay 
caused by the Venue Owner or its Main Contractor, ER2015 shall pay an additional 
Venue Hire Fee to the Venue Owner calculated at the rate of-per day for the first 
five days and-per day thereafter for each and every day or part thereof which 
ER2015 remains in the Venue. In addition, the Venue Owner may take such steps as it 
thinks fit to remove any equipment, ER2015 Overlay Works or other possessions of 
ER2015 or any of its partners or contractors and ER2015 shall bear all reasonable costs 
of such removal and any storage costs. ER2015 shall also indemnify the Venue Owner 
for all direct costs and any liability of the Venue Owner to third parties related to any 
delay to the Venue Owner's redevelopment works to the Venue after the Exclusive Use 
Period resulting from a failure by ER2015 to fully vacate the Venue by 20 November 
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2015 otherwise than due to any delay caused by the Venue Owner or its Main 
Contractor. 

13.6 Legacy: The Parties shall discuss in good faith whether any of the ER2015 Overlay 
Works can be left by ER2015 in situ in the Venue after the Exclusive Use Period in 
legacy. 

14 COMMERCIAL RIGHTS 

14.1 Use of Venue images and logos by ER2015: The Venue Owner hereby grants to 
ER2015 (at no additional cost as part of the Venue Hire Fee) a royalty free, non­
exclusive, perpetual and irrevocable licence to use and reproduce: 

(a) the Venue name and logo; 

(b) Venue scenes and images (including architectural features and one aerial 
photograph); 

in any form of audio, visual, audio/visual or electronic, digital or internet coverage, 
promotion or publicity. ER2015 shall be entitled to sub-licence, transfer, novate or assign 
such licence to RWCL or its nominees at no cost PROVIDED THAT this licence is limited 
to use in connection with the Tournament and the Test Event (including Match 
programmes and the official Tournament video game and RWCL licensed products and 
premiums only produced for the Tournament) and provided that any use of the logo shall 
be in accordance with the Venue User's applicable branding guidelines as notified to 
ER2015 from time to time. 

14.2 Acknowledgement of Commercial Rights: The Venue Owner waives any of its own 
rights (if any) in perpetuity and acknowledges the exclusive right of RWCL in perpetuity to 
the following: 

(a) all and any rights, including rights in the Sports Performance, Database Rights, 
Customer Data, copyright and any other intellectual property rights whether or not 
in existence as at the date of this Agreement, in any form of audio, visual, 
audio/visual or electronic digital and internet coverage and all other data, and/or 
text commentary, information and/or results and/or animation, simulation or other 
representations of any nature and/or via any medium (whether or not known as at 
the date of this Agreement), communication or device in respect of the 
Tournament; 

(b) incorporate any action, scene or material at or in any part of the Venue in any 
form of audio, visual, audio/visual or electronic, digital or internet coverage of any 
nature and/or via any medium, communication or device, of or in connection with 
or arising out of Matches or otherwise in respect of the Tournament or as 
publicity therefore, including the exclusive right to create a video/electronic game 
specific to the Tournament and to license the same to RWCL Licensees as part 
of the Commercial Rights (and, subject to Clause 7.6, to afford ER2015, RWCL 
and the RWCL Licensees such reasonable access to the Venue in order to 
facilitate and exploit such exclusive right on the reimbursement of any additional 
costs to the Venue Owner); 

(c) exploit, without limitation, any coverage referred to in this Clause 14 or any part 
thereof, with or without other material in any medium, and/or via any form of 
communication or device whether now known or hereafter devised, without any 
restrictions and free of any interests of any other person whatsoever; 

(d) the Marks, the Commercial Rights and any and all Commercial Rights Income; 
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(e) all graphic, visual, artistic or intellectual works or creations developed in relation 
to the Tournament, including official programmes, publications, poster designs, 
and any and all other graphic works created for or in connection with the 
Tournament; and 

(f) all documentation, databases, reports and related information generated in 
respect of the planning and/or operations of the Tournament and the 
implementation thereof. 

14.3 Assignment of rights: The Venue Owner agrees and undertakes that if, for any reason 
whatsoever, any of the Commercial Rights relating directly or indirectly to the 
Tournament are held by the Venue Owner (or any other third party as a consequence of 
any agreement entered into by the Venue Owner), all such rights will be held by the 
Venue Owner or such third party concerned in a fiduciary capacity for RWCL and under 
all circumstances shall be assigned to RWCL in a form and substance satisfactory to 
RWCL, by the Venue Owner or such third parties, at their cost no later than 120 days 
following the Tournament. 

14.4 Commercial Rights: The Venue Owner warrants and represents that it has not entered 
into, and undertakes that it shall not enter into, any agreement or arrangement with 
respect to the Commercial Rights, nor is it entitled to exercise itself or otherwise any 
Commercial Right, and that it is not entitled to receive any part of the Commercial Rights 
Income. 

14.5 No exploitation of rights similar to Commercial Rights: The Venue Owner will not, at 
any time, develop, assert any claim to, use, sell or exploit any rights in relation to the 
Tournament which in the opinion of ER2015 or RWCL are similar to or compete with the 
Commercial Rights. 

14.6 Official website and social media projects: The Venue Owner acknowledges and 
accepts that RWCL is the sole entity that may create the official website and social media 
pages/accounts related to the Tournament. 

14.7 Venue Owner website and social media projects: The Venue Owner shall not utilise 
its own website or social media pages/accounts and/or create and/or permit the 
establishment and/or operation of any other website or social media pages/accounts 
and/or mobile phone apps related to the Tournament or the Match or any Team and/or 
allow to be featured any Rugby World Cup information on such websites or social media 
pages/accounts, save with the prior written approval of ER2015 and RWCL on such 
terms and conditions as ER2015 and RWCL shall determine in their absolute discretion. 

14.8 Broadcast and media rights: The Venue Owner acknowledges and agrees that all 
rights of whatever nature to make available to the public or otherwise by any means 
(including by any form of broadcasting or communications technology, via the internet or 
in hard or soft copy print form) any coverage of or information in any form or media that 
relates to the Tournament, including the Match and the Venue as it relates to the 
Tournament, belong to and are reserved exclusively to RWCL and (save as expressly 
authorised by this Agreement) the Venue Owner must not exercise or attempt to 
exercise, interfere with or do anything which would adversely affect any such rights. 

14.9 Test Event rights: The Venue Owner acknowledges that all rights relating to the Test 
Event shall be owned by ER2015 save for the rights to provide public catering and to 
provide any and all hospitality at the Test Event which shall be owned by the Venue 
Owner. 

14.1 O Stadium Naming Rights: (Without prejudice to Clause 11.1) in the event that the name 
of the Venue is associated with a brand (the Stadium Naming Rights Partner) the 
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Stadium Naming Rights Partner will be entitled to recognition (logo or name) on any 
tickets and marketing of the Test Event and ER2015 shall use reasonable endeavours to 
procure that broadcasters of the Test Event refer to the Venue using the name of the 
Stadium Naming Rights Partner. The Venue Owner acknowledges that the appointment 
of a Stadium Naming Rights Partner shall not restrict in any way the sponsorship of the 
Test Event or of any team participating in the Test Event whether or not any such 
sponsors are competitors of the Stadium Naming Rights Partner. 

15 PAYMENT 

15.1 Venue Hire Fee and other payments to be made by ER2015: Subject to and in 
consideration of the performance by the Venue Owner of its obligations under this 
Agreement ER2015 shall pay to the Venue Owner (without prejudice to ER2015's rights 
and remedies under this Agreement): 

(a) the Stadium Contribution in accordance with Clauses 3.17 and 3.21; 

(b) -of the Test Event Fee by 1 August 2015; 

(c) 80% of the Venue Hire Fee by 8 September 2015; and 

(d) the balance of the Venue Hire Fee; the balance of the Test Event Fee; and such 
other costs and expenses incurred by or on behalf of the Venue Owner in 
connection with the performance of its obligations under this Agreement and 
which are expressly provided in this Agreement to be at the cost of ER2015 by 30 
November 2015 

in accordance with the following provisions of this Clause 15. 

15.2 Other costs and expenses: Save as expressly provided in this Agreement the Venue 
Owner shall be responsible for all other costs and expenses incurred by or on behalf of 
the Venue Owner in connection with the performance of its obligations under this 
Agreement and ER2015 shall not be obliged to reimburse the Venue Owner for any such 
costs and expenses. 

15.3 VAT: Unless otherwise expressly stated in this Agreement all references to fees or other 
sums payable by ER2015 to the Venue Owner pursuant to this Agreement are exclusive 
of VAT. 

15.4 Invoices: Any payments to the Venue Owner pursuant to this Agreement shall be subject 
to the prior receipt by ER2015 of an invoice rendered by Venue Owner, no later than 30 
days prior to the due date for payment, which shall include a detailed breakdown of the 
invoiced sums and such relevant supporting documentation as ER2015 may reasonably 
require. All invoices submitted by the Supplier to ER2015 must be valid VAT invoices. 

15.5 Invoicing address: All invoices submitted by the Supplier to ER2015 must be addressed 
to: Finance Department, England Rugby 2015 Limited, Webb Ellis House, Rugby Road, 
Twickenham, Middlesex TW1 1 DZ (or such other address from time to time notified by 
ER2015 to the Venue Owner in writing) and the Venue Owner shall send a copy of any 
such invoices simultaneously to ER2015's Relationship Manager. 

15.6 Post-Tournament reconciliation: As soon as reasonably practicable after the last 
Match to be hosted at the Venue (and in any event not later than two weeks thereafter) 
the Venue Owner shall submit a statement to ER2015 stating the Venue Owner's 
calculation of the balance of the sums payable by ER2015 to the Venue Owner pursuant 
to this Agreement together with such supporting information as ER2015 may reasonably 
require. As soon as reasonably practicable following receipt of such report the Parties 
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shall endeavour to agree such amount (and, in any event within 30 days) and in the 
event that the Parties cannot agree on the amount payable by ER2015 the provisions of 
Clause 33 shall apply. 

15.7 Set-off: Neither Party may set off amounts due to it from the other Party against amounts 
owed by it to the other Party (whether pursuant to this Agreement or any other 
agreement between ER2015 and the Venue Owner) without the prior written consent of 
the other Party PROVIDED THAT, in the event of a dispute, the relevant payment shall 
be made into a non-assignable joint escrow account pending resolution of the dispute in 
accordance with Clause 33. 

15.8 Interest on late payment: The Parties agree that the Venue Owner shall be entitled to 
interest on all payments properly due to it from ER2015 which are not paid on or before 
their due date for payment both before and after judgment at the rate of three (3) per cent 
above the base lending rate of The Bank of England from time to time, such interest to 
accrue on a daily basis. The Parties agree that this is a substantial remedy for late 
payment of any sum payable for the purposes of the Late Payment of Commercial Debts 
(Interest) Act 1998. 

16 AUDIT RIGHTS 

16.1 Account records: The Venue Owner shall keep all books documents and records which 
are, in the reasonable opinion of ER2015 necessary or relevant for the purpose of 
verifying (i) the Test Event Fee; (ii) any amounts payable by ER2015 to the Venue Owner 
pursuant to this Agreement in addition to the Venue Hire Fee and/or the Test Event Fee 
and; (iii) the ER2015 Royalty (the Account Records) and shall on written request make 
them available at all reasonable times on reasonable prior notice for inspection by 
ER2015 and in such manner as will enable such costs to be verified. 

16.2 Audits: ER2015 may at any time at their discretion cause an audit of the Account 
Records to be made and if that audit shows that the Venue Owner has wrongly invoiced 
ER2015 by more than five per cent (5%) in respect of any particular invoice then the cost 
of such audit shall be borne by the Venue Owner. 

16.3 Overpayments: If it appears from any such audit that any payment by ER2015 to the 
Venue Owner was more than the correct amount validly payable then any such 
overpayment (together with interest at the rate of three (3) per cent above the base 
lending rate of The Bank of England from time to time) shall be credited by the Venue 
Owner to ER2015. 

16.4 Underpayments: If it appears from any such audit that any payment by ER2015 to the 
Venue Owner was less than the correct amount validly payable then any such 
underpayment (and, unless the payment was less due to the error of the Venue Owner, 
together with interest at the rate of three (3) per cent above the base lending rate of The 
Bank of England from time to time, such interest to accrue on a daily basis from the date 
the Venue Owner was entitled to invoice any amount underpaid) shall be invoiced by the 
Venue Owner to ER2015. 

17 PROJECT MANAGEMENT 

17.1 Relationship Managers: Each Party hereby appoints the relevant individual named in 
Schedule 8 to act as their respective lead representative who will be the principal point of 
contact for that Party and who shall have overall responsibility for his or her Party's 
obligations under this Agreement (the Relationship Managers) and both Parties shall 
use reasonable endeavours to maintain the continuity of their Relationship Manager (but 
without prejudice to the implementation of normal HR procedures and practices in 
relation to staff by either Party). Any replacement of the Venue Owner's Relationship 
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Manager shall be a person of comparable experience suitability and competence 
approved by ER2015 (acting reasonably in the context of the Key Objectives). 

17.2 Co-operation with Tournament Stakeholders: The Venue Owner shall co-operate and 
liaise with Tournament Stakeholders as necessary or as requested by ER2015 (acting 
reasonably in the context of the Key Objectives) from time to time in connection with the 
staging of the Matches at the Venue. Without prejudice to the generality of the foregoing , 
the Venue Owner shall liaise, coordinate and cooperate with: 

(a) the London Borough of Newham in respect of its commercial rights protection 
activities (e.g. ambush marketing, ticketing touting etc); and 

(b) the Police and other emergency services. 

17.3 Attendance at City Steering Group: The Venue Owner's Relationship Manager shall 
attend meetings of the 'city steering group' (the CSG) to be established by the London 
Borough of Newham or ER2015 to facilitate communication and coordination between 
Tournament Stakeholders in respect of the staging of the Matches at the Venue. 
Membership of the CSG will include key local contacts, ER2015 staff, Police and other 
emergency services contacts and other third parties and the objectives of the CSG shall 
be to share information and coordinate the planning and delivery of the Tournament in 
the vicinity of the Venue. 

18 OPERATIONAL PLANNING 

18.1 Preparation of Operational Plans: The Venue Owner shall develop (at its own cost as 
part of the Venue Hire Fee) the Operational Plans in collaboration with ER2015 and 
submit the same to ER2015 for approval (not to be unreasonably withheld) in accordance 
with such timetable reasonably agreed between the parties. 

18.2 Variations to Operational Plans: Once an Operational Plan has been approved by 
ER2015, the Venue Owner shall not make any amendments to the relevant Operational 
Plan unless expressly approved in writing by ER2015 (such approval not to be 
unreasonably withheld), PROVIDED THAT the Venue Owner may amend an Operation 
Plan, in consultation with ER2015, if required to do so by Law or as a requirement for 
obtaining a Consent. 

18.3 Provision of CAD drawings: As soon as reasonably practicable after the date of this 
Agreement the Venue Owner shall provide ER2015 (at no additional cost as part of the 
Venue Hire Fee) with detailed CAD plans of the Venue in electronic format (or in 
hardcopy where such plans are not available in electronic format) showing details of 
access points, seating areas, interior plans of all rooms, offices and other Facilities, cable 
pathways, technology infrastructure, telecom demarcation points, mobile cell locations, 
wireless access points, computer rooms, switch rooms, power distribution rooms, access 
routes, parking and transportation areas and spectator approach routes. The Venue 
Owner shall provide ER2015 (at no additional cost as part of the Venue Hire Fee) with 
copies of any updates to such plans from time to time prepared by or on behalf of the 
Venue Owner (including, but not limited to as-built drawings of the Venue Owner's 
Construction Works). 

18.4 Provision of seating manifests: As soon as reasonably practicable the Venue Owner 
shall provide ER2015 (at no additional cost as part of the Venue Hire Fee) with detailed 
seating manifests of the seating bowl. 
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19 COMMUNICATION, REPORTING AND MEETINGS 

19.1 Communication: (Without prejudice to Clause 3.7) the Parties shall maintain regular 
communications with each other regarding the planning and delivery of the Matches at 
the Venue and each Party shall respond promptly to any queries raised by the other 
Party from time to time. Without prejudice to the generality of the foregoing, the Venue 
Owner's Relationship Manager shall notify ER2015's Relationship Manager as soon as 
possible upon becoming aware of any matter which: 

(a) might materially impact on the readiness of the Venue for the staging of the 
Matches and/or the provision of the Services during the Exclusive Use Period; or 

(b) may require further instructions or directions from ER2015; or 

(c) may properly be considered as material to the staging of the Tournament or to 
the interests of ER2015, RWCL, or ER2015's contractors (and their sub­
contractors). 

19.2 Relationship Managers: Unless otherwise agreed by the Relationship Managers all 
communication between the Parties shall be via (or copied to) the Relationship 
Managers. 

19.3 Reports: (Without prejudice to Clause 3. 7) the Venue Owner shall prepare at its own 
cost such reports and provide such up-to-date and accurate information as ER2015 may 
from time to time require (acting reasonably in the context of the Key Objectives). 

19.4 Meetings: (Without prejudice to Clauses 3.9 and 3.10) the Venue Owner shall attend at the 
Venue or the Venue Owner's offices, such meetings, briefings, planning sessions and site 
visits at its own cost as from time to time required by ER2015 (acting reasonably in the 
context of the Key Objectives). 

19.5 Match attendance: On Match Days the Venue Owner shall (to the extent that it is able to 
capture such information) promptly provide ER2015 with details of attendance figures at 
the Venue in real time as required by ER2015. 

19.6 Post-Tournament report: As soon as reasonably practicable after the last Match to be 
staged at the Venue (and in any event no later than two weeks thereafter) the Venue 
Owner shall provide such information as required by ER2015 (acting reasonably in the 
context of the Key Objectives) for ER2015 to be able to draft a report covering all the 
issues, identified up to that time, relating to all of the Venue Owner's activities in relation 
to its obligations under this Agreement. The scope and format of the information to be 
provided by the Venue Owner shall be agreed between the Parties (acting reasonably) in 
advance of the Tournament. 

19. 7 Legacy and knowledge transfer programme: The Venue Owner acknowledges that 
ER2015 may disclose the Operational Plans, any reports and all other information from 
time to time issued by the Venue Owner to ER2015 pursuant to this Agreement to 
RWCL, IMG and/or the IRB (or their nominees, including any organising committees of 
any future Rugby World Cup tournaments) for any purposes in connection with the 
staging of the Tournament and/or for the benefit of staging of future Rugby World Cup 
tournaments. 

20 PERSONNEL 

20.1 Quantity: The Venue Owner shall supply or procure the services of an appropriate 
number of Personnel (including the provision of a reasonable contingency) in connection 
with the performance of its obligations under this Agreement. 
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20.2 Qualifications and training: The Venue Owner shall ensure that all Personnel are 
suitably qualified, trained and equipped to perform their respective roles in connection 
with the performance of the Venue Owner's obligations under this Agreement. 

20.3 Tournament-specific training: The Venue Owner shall make available (at no additional 
cost as part of the Venue Hire Fee) all usual match day staff (including stewarding and 
security personnel) to ER2015 to be suitably briefed and inducted together with (free of 
charge) the use of a suitable room for the provision of such induction training and 
briefing. ER2015 shall attend and contribute to any such induction training. All other 
accreditation and training shall be managed by ER2015 at its own cost. 

20.4 Compliance with ER2015 policies and procedures: The Venue Owner shall procure 
that all members of Personnel comply with such practices, policies, procedures and 
guidelines (including, but not limited to, any security, access, accreditation policies and 
guidelines) from time to time required by ER2015 during the Exclusive Use Period for the 
proper purposes of the Tournament. The Venue Owner acknowledges that ER2015 
reserves the right to deny or withdraw Tournament accreditation in respect of any 
member of Personnel in the event that such person fails to comply with such practices, 
policies, procedures and guidelines or any other requirement of this Agreement. 

20.5 Uniforms to be free of branding: The Venue Owner shall procure (at no additional cost 
to ER2015 as part of the Venue Hire Fee) that the uniforms of the Venue Owner's 
operational personnel (including the Venue Owner's contractors) while present at the 
Venue on Match Days shall be Clean save to the extent otherwise agreed by ER2015. 

20.6 Conduct: The Venue Owner shall use reasonable endeavours to procure that all 
members of the Personnel shall not intrude upon the privacy of Teams participating in the 
Tournament or interfere with the conduct of the Tournament and not cause any damage 
to any property or persons. 

20.7 UK right-to-work: The Venue Owner shall use reasonable endeavours to ensure that all 
members of the Personnel shall have the right to work in the United Kingdom. 

20.8 Replacement of Personnel: If ER2015 considers (acting reasonably) that any member 
of the Personnel is not performing any part of the Services in accordance with this 
Agreement or is otherwise unsatisfactory then ER2015 may give notice to such effect to 
the Venue Owner setting out its concerns (which shall be in writing save that during the 
Exclusive Use Period it may be given orally by ER2015's Relationship Manager or his/her 
delegate PROVIDED THAT it shall be confirmed in writing by ER2015's Relationship 
Manager as soon as reasonably practicable thereafter). If the Venue Owner does not 
resolve such concerns to the reasonable satisfaction of ER2015 within ten Business 
Days (or within four hours during the Exclusive Use Period) then, without prejudice to any 
other rights or remedies of ER2015 pursuant to this Agreement, following a request from 
ER2015 (which shall be in writing save that during the Exclusive Use Period it may be 
given orally by ER2015's Relationship Manager or his/her delegate PROVIDED THAT it 
shall be confirmed in writing by ER2015's Relationship Manager as soon as reasonably 
practicable thereafter) the Venue Owner shall arrange as soon as reasonably practicable 
for such person to cease being involved in any way in the provision of the Services and 
the Venue Owner shall procure the replacement of such person with a person of suitable 
ability, experience and qualifications as soon as reasonably practicable thereafter. 

20.9 Welfare: The Venue Owner shall ensure that its employees, volunteers and the 
employees of its subcontractors deployed at the Venue in connection with the 
Tournament are provided with good quality welfare facilities (including safe working 
conditions, hygienic sanitary facilities, access to rest areas and reasonable working 
hours) and the Venue Owner shall comply with (and procure that its subcontractors 
comply with) the National Minimum Wage Act. 
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20.1 O Grievances: The Venue Owner shall notify ER2015 promptly in the event that the Venue 
Owner becomes aware of any grievance, dispute or other issue arising among the 
Personnel which could have an adverse material impact on the readiness of the Venue 
for the staging of the Matches and/or the provision of the Services on Match Days and 
the Venue Owner shall promptly take such steps in respect of such matter as its 
considers prudent (acting reasonably) and with due regard to any reasonable 
representations made by ER2015 in respect of such matter. 

20.11 Non-solicitation: In order to protect the legitimate business interests of the Parties, 
neither Party shall knowingly, at any time prior to the expiry of the Tournament, directly or 
indirectly, either alone or with or on behalf of any third party, solicit or endeavour to entice 
away from the other Party any person, firm or company with whom they had contact and 
who or which was an employee, secondee or consultant of the other Party. For the 
avoidance of doubt, nothing in this Clause shall apply to any person who contacts a Party 
on his or her own without any solicitation by or on behalf of that Party or in response to a 
Party's general solicitations for employment (through means such as newspapers and 
online recruitment sites) directed to the public at large. 

20.12 Not agents or employees of ER2015: The Parties acknowledge that the Personnel are 
not employees or agents of ER2015 and the Venue Owner shall assume full 
responsibility for their acts and omissions. ER2015 shall not responsible for the payment 
of any remuneration, benefits, entitlements and outgoings in respect of the Personnel 
(including, without limitation, any wages, holiday pay, PAYE, National Insurance 
contributions, pension contributions and otherwise) and the Venue Owner shall discharge 
and hereby undertakes to indemnify ER2015 against all costs, claims, damages and 
expenses arising from or in respect of the Personnel up to and including the expiry or 
termination of this Agreement. 

20.13 ER2015 volunteering programme: The Venue Owner shall use reasonable endeavours 
to support and assist any volunteering initiatives implemented by ER2015 in respect of 
the Matches at the Venue. All Volunteer selection, recruitment and training shall be 
managed by ER2015 at its own cost. 

21 PLANT, MACHINERY AND EQUIPMENT 

21.1 Plant, machinery and equipment: The Venue Owner will supply all plant, machinery, 
equipment, uniforms, consumables and materials which are required by the Personnel in 
connection with the performance of the Venue Owner's obligations under this Agreement. 
All such plant, machinery, equipment, uniforms, consumables and materials shall be of 
satisfactory quality and (on Match Days and on such other days during the Exclusive Use 
Period as required by ER2015 but not, for the avoidance of doubt, in respect of the Test 
Event) shall not carry any form of commercial advertising, branding or message without 
the prior written consent of ER2015 acting in its absolute discretion. (Save in respect of 
the Test Event) ER2015 reserves the right to remove or conceal any such commercial 
advertising, branding or message at the expense of Venue Owner. 

21.2 RWCL Licensees: (Save in respect of the Test Event) to the extent required by ER2015 
but subject to the Venue Owner's public procurement requirements, the Venue Owner 
shall use the goods and services of the RWCL Licensees in connection with the provision 
of the Services, provided that ER2015 shall procure that such RWCL Licensees shall 
supply the goods and services to such quality and standards as may reasonably be 
required by the Venue Owner and at a price and on terms and conditions that are not 
less favourable to the Venue Owner than the Venue Owner would be able to procure 
such goods and services on the open market or from its own suppliers. 
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22 SUSTAINABILITY 

The Venue Owner shall perform its obligations under this Agreement in accordance with 
the London Legacy Development Corporation's sustainability policy for the Park 
(http://www.londonlegacy.co.uk/media/LLDC Your sustainability guide to the Queen 
Elizabeth Olympic Park2030.pdf). ER2015 shall be responsible for any additional costs 
incurred by the Venue Owner in respect of any additional sustainability requirements of 
ER2015 to the extent not reasonably commensurate with the size, scope, complexity, 
status and reputation of the Tournament, being one of the top five global international 
sporting events. 

23 ASSIGNMENT AND SUBCONTRACTING 

23.1 No unauthorised assignment: Neither Party shall assign, charge, novate, declare a 
trust of or otherwise dispose of the whole or any part of this Agreement or any of its rights 
or obligations under this Agreement unless with the consent of the other party save as 
expressly permitted under Clause 23.2 of this Agreement PROVIDED THAT, for the 
avoidance of doubt, the Venue Owner acknowledges that ER2015 shall be entitled to 
appoint at its discretion a promoter in respect of the Test Event. 

23.2 Subcontracting by Venue Owner: (Subject to any public procurement requirements) 
the Venue Owner shall not subcontract any of its obligations under this Agreement 
without prior consultation with ER2015 and the Venue Owner shall have due regard (to 
the extent it is lawfully able) to any reasonable representations made by ER2015 in 
respect of any such proposed subcontractor. For the avoidance of doubt, the entry by 
the Venue Owner into a subcontract will not relieve the Venue Owner from liability for the 
performance of any obligations under this Agreement. 

23.3 No marketing rights: The Venue Owner shall not subcontract any of its obligations 
under this Agreement and shall procure that the Stadium Operator shall not subcontract 
any of its obligations (to the extent relating to the Venue Owner's obligations under this 
Agreement) without ensuring that the terms of any such subcontract include an obligation 
by the proposed subcontractor: 

(a) not undertake any form of Ambush Marketing (or facilitate a third party to 
undertake any form of Ambush Marketing); 

(b) not use any trademarks, trade names or logos so resembling the Marks as to be 
likely to cause confusion with the Marks; 

(c) not to cause or permit anything to be done which might damage or endanger the 
validity or distinctiveness of, or the goodwill in, the Marks or other intellectual 
property rights of RWCL or the IRB; and 

(d) not do anything which does or may bring ER2015 or the Tournament into 
disrepute. 

24 INTELLECTUAL PROPERTY RIGHTS 

24.1 Ownership of Works: The Parties acknowledge that ER2015 shall have all Intellectual 
Property in the Works and the Venue Owner hereby assigns to ER2015 with full title 
guarantee, all Intellectual Property, present and (to the extent permitted by Law) future, in 
the Works. 

24.2 Vesting ownership of Works in ER2015: The Venue Owner shall execute such 
documents and deeds, and do all matters, acts and things as ER2015 may at any time 
require properly to vest the Intellectual Property in the Works in ER2015 or its nominee 
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absolutely as legal and beneficial owner or otherwise to perfect the title of ER2015 (or its 
nominee) thereto, including procuring that any subcontractor of the Venue Owner or any 
member of the Personnel shall assign to ER2015 his/her/its Intellectual Property in the 
Works. The provisions of this Clause shall survive the termination of this Agreement, 
howsoever caused. 

24.3 Licence to use Works: ER2015 grants to the Venue Owner a royalty-free, non­
exclusive, perpetual and irrevocable licence to use, reproduce and maintain all 
Intellectual Property, present and (to the extent permitted by Law) future, in the Works for 
the purposes of the performance of the Venue Owner's obligations under this Agreement 
and for the staging of future events at the Venue. The Venue Owner shall be entitled to 
sub-license, transfer, novate or assign such licence at no cost. 

24.4 Licence to use Operational Plans and Background Materials: The Venue Owner 
grants to ER2015 a royalty-free, non-exclusive, perpetual and irrevocable licence to use, 
reproduce and maintain all Intellectual Property, present and (to the extent permitted by 
law) future, in the Operational Plans and the Background Materials for the purposes of 
the Tournament. ER2015 shall be entitled to sub-license, transfer, novate or assign such 
licence to the RWCL or its nominees at no cost for the purposes of staging future Rugby 
World Cup tournaments. 

24.5 Disclosure of Works: The Venue Owner shall promptly disclose to ER2015 (on request) 
full details of any Works from time to time generated. 

24.6 Waiver of moral rights: The Venue Owner hereby irrevocably (and in writing) waives 
and undertakes not to assert and shall procure that any subcontractor or member of 
Personnel shall waive irrevocably (and in writing) and undertake not to assert, to the 
extent permitted by law, any moral rights or other non-transferable rights it or they may 
have in the Works in any jurisdiction. 

24. 7 Handling of IP Claims: Each Party shall notify the other in writing as soon as it becomes 
aware of any IP Claim. 

24.8 Variation of Services: If any IP Claim is made or, in either Party's reasonable opinion 
likely to be made, the Venue Owner may, at its own cost and subject to ER2015's 
acceptance (acting reasonably in the context of the Key Objectives), modify the Services 
or any or all of the deliverables without reducing their performance or functionality, or 
substitute alternative services or materials of equivalent performance or functionality, so 
as to avoid the infringement or alleged infringement, provided that the requirements of 
this Agreement apply to such modified services or deliverables. 

25 CONFIDENTIALITY 

25.1 Confidentiality: each Party undertakes to the other Party as follows: 

(a) to keep secure and (whether before or after the termination or expiry of this 
Agreement) not to divulge, publish, copy, reproduce or distribute any of the 
Confidential Information disclosed to it by the other Party otherwise than as 
required by Law or in the case of the Venue Owner for the proper performance of 
its obligations under this Agreement (including, for the avoidance of doubt, as 
may be reasonably required in connection with the appointment of the Stadium 
Operator), or in the case of ER2015 in the proper course of staging of the 
Tournament; 

(b) not to use, copy, duplicate or reproduce, either directly or indirectly, any of the 
Confidential Information for any purpose otherwise than in the case of the Venue 
Owner for the proper performance of its obligations in Law or under this 
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Agreement or in the case of ER2015 in the proper course of staging of the 
Tournament or pursuant to Clause 19.7; and 

(c) if required by Law and to the extent lawfully able, to advise the other party of the 
proposed form of any such disclosure and take into account the reasonable 
comments of the other party. 

25.2 Duration: The restriction in Clause 25.1 shall continue to apply after the termination or 
expiry of this Agreement, without limit in time. 

25.3 Disclosure to Personnel: The Venue Owner shall procure that any Personnel or other 
third party to whom the Venue Owner has disclosed, or proposes to disclose, 
Confidential Information shall comply with Clause 25.1 as if binding on them directly, and 
without limitation the Venue Owner shall at its own expense take all reasonable steps 
(including by commencing legal proceedings) to restrain any such individual from using 
or disclosing Confidential Information except as permitted by ER2015. If required by 
ER2015 in writing, the Venue Owner shall ensure that any Personnel or other third party 
to whom the Venue Owner has disclosed, or proposes to disclose, Confidential 
Information signs an undertaking (in such terms as ER2015 may reasonably require) to 
be bound by the obligations contained this Clause 25. 

26 INSURANCE 

26.1 Venue Owner insurance: The Venue Owner will procure (at no additional cost to 
ER2015 as part of the Venue Hire Fee) that such comprehensive insurance cover as 
may be required by law or, if greater, that may reasonably be expected to be maintained 
by properly qualified and competent persons experienced in carrying out events and 
providing services and works of a similar size, scope, complexity and purpose to the 
Venue Owner's obligations under this Agreement is maintained in force with reputable 
insurers (the Venue Owner Insurance Policies) including but not limited to: 

(a) the Venue Owner's Construction Works and the Venue Owner's Overlay Works; 

(b) buildings insurance in respect of the Venue (including engineering and electrical 
plant and machinery and boiler breakdown insurance) ; 

(c) employer's liability insurance; and 

(d) public liability insurance for personal injury and property damage with a limit of 
indemnity of not less than £100 million in relation to any one claim or series of 
claims. 

26.2 ER2015 insurance: ER2015 will (at its own cost) maintain in force with reputable 
insurers such comprehensive insurance cover as may be required by law or, if greater, 
that may reasonably be expected to be maintained by properly qualified and competent 
persons experienced in carrying out a major international tournament (the ER2015 
Insurance Policies), and in any event must ensure as a minimum that the following 
policies of insurance are procured: 

(a) event cancellation and abandonment insurance to the full amount of ER2015's 
projected ticketing revenue in respect of the Tournament; 

(b) buildings insurance to the full amount of the ER2015 Overlay Works; 

(c) employer's liability insurance; and 
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(d) public liability insurance for personal injury and property damage with a limit of 
indemnity of not less than £ 100 million in relation to any one claim or series of 
claims; and 

and provided that all such insurances provide cover for losses that happen during the 
term of this Agreement regardless of when they are claimed (i.e. are events-occurring 
policies) and are maintained for the duration of the term of this Agreement and provided 
further that ER2015 shall ensure that all its agents and sub-contractors involved in the 
provision of the ER2015 Overlay Works hold and maintain appropriate cover in relation to 
the buildings insurance in respect of the ER2015 Overlay Works, employer's liability 
insurance and public liability insurance for personal injury and property damage; 

26.3 Evidence of cover: Each Party shall provide (on request) evidence reasonably 
satisfactory to the other Party that each of their respective Insurance Policies is in full 
force and effect and that all relevant premiums have been paid. 

26.4 Compliance with insurance terms and conditions: Each Party shall comply with all 
terms and conditions of the their respective Insurance Policies at all times and shall not 
do anything which would or might invalidate or prejudice any of such Insurance Policies 
or any part thereof or any claim arising under the Insurance Policies. 

27 WARRANTIES 

27.1 Venue Owner warranties: The Venue Owner warrants, undertakes and represents to 
ER2015 that: 

(a) it has full right, power and authority with all necessary licences, consents and 
permissions (excluding, for the avoidance of doubt, the Consents) (whether 
pursuant to any provision of its memorandum and articles of association, by-laws 
or equivalent constitutional documents, any contractual or other obligation owed 
by the Venue Owner to any other person, any laws or regulations in its 
jurisdiction of incorporation or of any order, decree or judgement of any court or 
any Governmental entity, or otherwise) to enter into this Agreement, to perform 
its obligations under this Agreement and to grant, or procure the grant of, the 
rights that are granted to ER2015 and RWCL by this Agreement free from all 
encumbrances and restrictions of whatever nature; 

(b) no rights in respect of the Venue have been nor will be granted, assigned, 
licensed or transferred or otherwise disposed of by the Venue Owner which might 
conflict with, limit or restrict in any way the rights granted to ER2015 and RWCL 
under this Agreement; 

(c) no litigation, arbitration, adjudication, mediation or other dispute resolution 
process has been commenced or are pending or, to the Venue's Owner's actual 
knowledge, threatened which may have an adverse effect on the Venue Owner's 
ability to perform its obligations under this Agreement; 

(d) (to the best of the Venue Owner's knowledge and belief) all information, 
representations and other statements of any nature whatsoever made or given by 
the Venue Owner to ER2015 before the date of this Agreement, whether in any 
tender, correspondence, negotiations or otherwise are true and accurate in all 
material respects and not misleading in any material respect whether by omission 
or otherwise; 

(e) it has disclosed to ER2015 all local restrictions on noise control and abatements, 
curfews, restrictions on kick-off times, all potential conflicts with the use of the 
Venue during the Tournament, and all other facts, matters, circumstances and 
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other things of which it is aware as would reasonably be likely to affect the 
willingness of ER2015 to stage the Matches at the Venue; 

(f) it will at all times remain liable for all losses, damages, costs and expenses of any 
kind which ER2015 may incur as a result of the environmental condition of the 
Venue, including without limitation any claims relating to the migration from the 
Venue of any contaminating or hazardous substances, only as a direct result of 
any act, fault, negligence or omission of the Venue Owner; 

(g) no rights or activities or occupiers or incumbents (including leases, reserved 
seating agreements, debenture holders, priority access rights holders, season 
ticket holders, tenants, supply and merchandising agreements, hospitality 
agreements and/or any food, beverage and catering agreements) in any way 
compete with, limit, hinder or detract from the exercise of the Commercial Rights 
by RWCL or its licensees; and 

(h) it has complied with all anti-bribery and anti-corruption Law in connection with the 
grant of this Agreement and has procedures and structures in place to prevent 
employees and persons associated with it from undertaking conduct that might 
amount to a breach of such Law. 

27.2 ER2015 warranties: ER2015 warrants, undertakes and represents to the Venue Owner 
that: 

(a) it has full right, power and authority with all necessary licences, consents and 
permissions (whether pursuant to any provision of its memorandum and articles 
of association, by-laws or equivalent constitutional documents, any contractual or 
other obligation owed by ER2015 to any other person, any laws or regulations in 
its jurisdiction of incorporation or of any order, decree or judgement of any court 
or any Governmental entity, or otherwise) to enter into this Agreement and to 
perform its obligations under this Agreement free from all encumbrances and 
restrictions of whatever nature; 

(b) no litigation, arbitration, adjudication, mediation or other dispute resolution 
process has been commenced or are pending or, to ER2015's actual knowledge, 
threatened which may have an adverse effect on ER2015's ability to perform its 
obligations under this Agreement; 

(c) all information, representations and other statements of any nature whatsoever 
made or given by ER2015 to the Venue Owner before the date of this 
Agreement, whether in any tender, correspondence, negotiations or otherwise 
are true and accurate in all material respects and not misleading in any material 
respect whether by omission or otherwise; and 

(d) it has complied with all anti-bribery and anti-corruption Law in connection with the 
grant of this Agreement and has procedures and structures in place to prevent 
employees and persons associated with it from undertaking conduct that might 
amount to a breach of such Law. 

28 NO MARKETING RIGHTS 

28.1 No rights of association: The Venue Owner shall not, by virtue of this Agreement nor 
as a consequence of the use of the Venue for the Tournament, acquire any right to use 
the Marks or to associate itself with ER2015, RWCL or the Tournament (whether prior to, 
during or after the Tournament) without the prior consent of ER2015. 
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28.2 Announcements: The Venue Owner shall not (and shall procure that the Personnel shall 
not) make any announcements or press statements in relation to the use of the Venue in 
connection with the Tournament or refer to the fact that the Venue is an official venue of 
the Tournament in any publication, advertisement or other marketing information without 
the prior written approval of ER2015 (such agreement not to be unreasonably withheld). 
ER2015 shall give reasonable notice to, and consult with, the Venue Owner in respect of 
all such public announcements or press statements which refer specifically to the Venue 
or the Venue Owner. For the avoidance of doubt, this sub-Clause shall not restrict the 
Venue Owner from issuing press statements in relation to the Venue Owner's 
construction works in the Venue generally. 

28.3 Ambush Marketing: The Venue Owner agrees that it shall : 

(a) not undertake any form of Ambush Marketing or knowingly facilitate a third party 
to undertake any form of Ambush Marketing at the Venue; 

(b) not authorise any form of Ambush Marketing by a third party within the Venue 
during the Tournament; 

(c) to enforce as directed by ER2015 all conditions of accreditation and spectator 
access to the Venue during the Exclusive Use Period, including but not limited to, 
in the event of any Ambush Marketing activity; demonstration; political, religious 
or racial propaganda; or unauthorised trading within the Venue, subject at all 
times to the Venue Owner's obligations under Law; 

(d) not use any trademarks, trade names or logos so resembling the Marks as to be 
likely to cause confusion with the Marks; and 

(e) not cause or permit anything to be done which might damage or endanger the 
validity or distinctiveness of, or the goodwill in, the Marks or other intellectual 
property rights of ER2015 or RWCL. 

28.4 No association with Olympic movement: ER2015 shall not, by virtue of this Agreement 
nor as a consequence of the use of the Venue for the Tournament, acquire any right to 
undertake any activity, commercial or non-commercial, which makes or implies a direct or 
indirect association of ER2015 or the Tournament with the Olympic movement, and its 
goods, services and activities generally, without the authorisation of the British Olympic 
Association or the International Olympic Committee (as appropriate). 

29 REMEDIES 

29.1 Default Notice: (Without prejudice to ER2015's rights pursuant to Clause 3.14) if at any 
time: 

(a) either Party has failed or is failing to comply with any term of this Agreement or 
the Operational Plans; and/or 

(b) either Party or any subcontractor of that Party or member of Personnel commits 
or permits any material act which shall be illegal, grossly negligent or fraudulent; 

the relevant Party may give written notice to such effect to the other Party (a Default 
Notice) and thereafter that other Party shall: 

(i) promptly investigate the underlying causes of the alleged failure and 
provide an accurate written report on the causes to Party providing the 
Default Notice; 
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(ii) take whatever action as is necessary to correct the causes of the failure 
at its own cost and/or implementing such changes to its routines or 
procedures as are necessary to avoid repetition of the failure; and 

(iii) on request, advise the Party providing the Default Notice, in writing of the 
steps being taken to address the failure (including any changes to prevent 
repetition of the failure) and the status of those remedial actions. 

29.2 Self-help rights: Without prejudice to any other right or remedy of the Parties (including, 
without limitation, ER2015's rights under Clause 3.14A and/or to the terms of any 
contingency plan that may be agreed between the Parties pursuant to Clause 3.14(a)), if 
following receipt of a Default Notice the Party receiving the notice fails to remedy any 
matter referred to in the Default Notice (if capable of remedy): 

(a) within five days (if the matter occurs more than four months prior the first Match 
of the Tournament); or 

(b) within one day (if the matter arises within four months prior to the first Match of 
the Tournament); or 

(c) within four hours (if the matter arises on the actual or intended day of a Match) 

then (otherwise than in respect of the Venue Owner's Construction Works and/or the 
Venue Owner's Overlay Works and subject to the requirements of the Venue's safety 
certificate and premises licence) the Party providing the notice may (but shall not be 
obliged to) avail itself of any one or more of the following remedies at its discretion 
(whether or not such matter is a Dispute or an Emergency Dispute and has been referred 
for resolution pursuant to Clause 33) by giving notice to such effect to the other Party (a 
Self-Help Notice) (which shall be in writing): 

(i) to take all such steps as that Party considers necessary for that Party (or 
their nominees) to take over the management and/or performance of the 
relevant part of the other Party's obligations under this Agreement; 

(ii) to require the Venue Owner to exercise any step-in rights or termination 
rights the Venue Owner has against any of its sub-contractors in 
accordance with ER2015's written instructions so as to enable such steps 
to be taken in respect of that sub-contractor's contribution to the 
performance of the Venue Owner's obligations under this Agreement; 

(iii) to take all such actions necessary to rectify the breach or the act or to 
comply with the terms of this Agreement and the Operational Plans; 

(iv) to obtain equivalent services in substitution from another supplier and to 
recover from the other Party any expenditure incurred in obtaining such 
replacement services; and/or 

(v) (only in respect of a Default Notice served by ER2015) to relocate the 
Matches or any of them to a different venue. 

29.3 Consequences of self-help: In the event that a Party exercises its rights under Clause 
29.2 the Parties shall co-operate fully with each other or their nominees and agents and 
shall provide all assistance as reasonably required by the other Party (in the context of 
the Key Objectives) at no charge with the objective of restoring performance in relation to 
the affected obligations as soon as possible, provided that a Party exercising its rights 
under Clause 29.2 (the Self-Help Party) shall indemnify the other Party against any and 
all additional losses, damages, payments, costs, expenses (including legal expenses on 
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an indemnity basis) judgements, fines, penalties, obligations and liabilities incurred by the 
relevant Party not otherwise than as a result of any such directions if any mediator or 
court of law subsequently rules that the Self-Help Party was not entitled to exercise rights 
under Clause 29.2 in relation to that matter. 

29.4 Termination: 

(a) Either Party (the Initiating Party) may terminate this Agreement with immediate 
effect by written notice to the other Party (the Breaching Party) on, or at any 
time after, the occurrence of any of the following events: 

(i) the Breaching Party commits a material irremediable breach of this 
Agreement; 

(ii) the Breaching Party commits a material remediable breach of this 
Agreement and fails to remedy the breach within thirty days starting on 
the day after receipt of written notice from the Initiating Party giving 
reasonable details of the breach and requiring the Breaching Party to 
remedy the breach and stating that a failure to remedy the breach may 
give rise to termination under Clause 29.4 of this Agreement; 

29.5 Consequences of termination: Termination or expiry of this Agreement for any reason 
will not affect the coming into force or the continuance of any provision of this Agreement 
which expressly or by implication is intended to come into or continue in force by or after 
expiry or termination, including Clauses 13.5, 14, 15, 20.11, 24, 25, 26, 28, 30 and 32. 

29.6 Disengagement Services: Upon the termination of this Agreement or the relocation of 
any Match from the Venue which, in either case, is due to a material breach by the 
Venue Owner of this Agreement the Venue Owner shall (if requested by ER2015) 
provide all such assistance and services as ER2015 may require (acting reasonably in 
the context of the Key Objectives) to ER2015 or to any replacement venue in order to 
facilitate the prompt and orderly handover of the hosting of the Match or the provision of 
any other Service to ensure that each Match takes place with the minimum of disruption 
and, as far as is reasonably practicable, upon the dates allocated for each Match and the 
integrity of the Tournament is protected. Without limitation, such assistance shall 
include: 

(a) answer such queries and/or supply such information as reasonably requested by 
ER2015 or any replacement venue owner; 

(b) deliver up to ER2015 all Works, Background Materials, Confidential Information, 
deliverables and documents (including correspondence, plans, drawings and 
other documents of whatever nature and all copies, whether on paper, computer 
memory or otherwise) made or compiled or acquired by the Venue Owner in 
connection with the performance of its obligations under this Agreement up to the 
effective date of the termination; and/or 

(c) take reasonable steps to expunge all Confidential Information from any computer, 
word processor or other device of the Venue Owner (or any subcontractor or 
member of Personnel) containing such Confidential Information except to the 
extent required for the Venue Owner to meet its obligations in Law or to 
safeguard its rights under this Agreement. 

29.7 Antecedent claims: Termination or expiry of this Agreement for any reason shall be 
without prejudice to the rights and obligations of the Parties accrued up to and including 
the date of termination and shall not limit either Party from pursuing any other remedies 
available to it, including injunctive relief. 
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30 LIABILITY 

30.1 No exclusion of liability that cannot be excluded by Law: Nothing in this Agreement 
shall exclude or restrict either Party's liability for fraud or fraudulent misrepresentation, for 
death or personal injury resulting from the negligence of that Party its employees or 
contractors, or for any other liability which cannot be limited or excluded by Law. 

30.2 Indirect, special and consequential loss: Without prejudice to Clause 30.1, neither 
Party shall be liable to the other under this Agreement for any indirect, special or 
consequential loss or damage. 

30.3 Limitation of liability: Save as otherwise provided in this Clause 30, the aggregate 
liability for all claims in contract, tort (including negligence or breach of statutory duty), 
misrepresentation, restitution or otherwise, arising in connection with the performance of lilill~nt by either Party to the other shall be limited to 

30.4 Insurance: The limit on liability set out in Clause 30.3 shall not apply to the liability of 
either Party (the Defaulting Party) arising in connection with the performance of this 
Agreement to the extent that the relevant loss is either (i) compensated by insurance 
required to be procured by the Defaulting Party under this Agreement or by Law; or (ii) 
would have been so compensated but for any act, omission or default of the Defaulting 
Party in relation to its obligations pursuant to Clause 26. 

31 FORCE MAJEURE 

31.1 Notification: If and to the extent that the Venue Owner is prevented from performing any 
or all of its obligations under this Agreement by an event of Force Majeure then it shall 
notify ER2015 as soon as possible in writing, specifying the nature, cause and 
consequences or likely consequences of the event of Force Majeure together with such 
evidence verifying the event of Force Majeure as it can reasonably provide and its 
estimate of the expected duration of the event of Force Majeure event and its proposals 
for mitigating the effects of the Force Majeure event. 

31.2 Release: The Venue Owner shall not be deemed to be in breach of this Agreement, or 
otherwise liable to ER2015, for any non-performance of its obligations under this 
Agreement to the extent due to an event of Force Majeure. 

31.3 Minimise disruption: The Venue Owner shall take such action as reasonably required 
by ER2015 in the circumstances to mitigate the effects of such event of Force Majeure to 
ensure that the relevant Matches take place with the minimum of disruption as 
reasonably practicable and the integrity of the Tournament is protected. 

31.4 Self-help: If and to the extent that the Venue Owner is prevented by an event of Force 
Majeure from performing any or all of its obligations under this Agreement, ER2015 may, 
at its absolute discretion, do one or more of the following: 

(a) (otherwise than in respect of the Venue Owner's Construction Works and/or the 
Venue Owner's Overlay Works) obtain equivalent services in substitution from 
another supplier at the cost of ER2015; or 

(b) relocate the Matches or any of them to a different venue and ER2015 shall meet 
any abortive incremental costs incurred by the Venue Owner in respect of such 
Matches as demonstrated to the reasonable satisfaction of ER2015 but shall not 
otherwise be liable to the Venue Owner. 
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32 CANCELLATION OF THE TOURNAMENT 

32.1 In the event that the Tournament is cancelled, with effect from the date on which RWCL 
officially announces that the Tournament will not be held or will not continue: 

(a) this Agreement shall terminate; 

(b) each Party shall be relieved of its obligations under this Agreement save for 
those obligations which are expressed to survive termination; 

(c) ER2015 shall pay to the Venue Owner: 

(i) the Venue Hire Fee for each of the Matches provisionally allocated to the 
Venue in paragraph 1.4 of Schedule 2 and not played and the Venue Hire 
Fee for any Matches subsequently assigned to the Venue before the 
cancellation and not played; and 

(ii) [an amount of-for loss of profit to the Venue Owner from public 
catering in the event that the Tournament is cancelled prior to the first 
Match to be staged at the Venue or in the event that the Tournament is 
cancelled after the first Match staged at the Venue a fair and reasonable 
amount for the loss of profit to the Venue Owner as agreed between the 
Parties acting reasonably;] 

(d) but shall not otherwise be liable to the Venue Owner; 

(e) the provisions of Clause 29.5 shall apply. 

33 DISPUTE RESOLUTION 

33.1 Negotiation: (Subject to Clause 33.2) in the event of any dispute or difference of 
whatever nature arising between ER2015 and the Venue Owner in connection with this 
Agreement whether before or after repudiation or termination of this Agreement (a 
Dispute): 

(a) the Parties' operational teams shall use their best endeavours to resolve the 
Dispute without delay; 

(b) in the event that the Parties' operational teams are not able to resolve such 
Dispute within three Business Days of such Dispute being identified and notified 
to the other Party (or such shorter period as may be agreed by the Parties), then 
the matter shall be referred to the Parties' Relationship Managers, who shall 
discuss the matter as soon as reasonably practicable following such referral; 

(c) in the event that the Parties' Relationship Managers are not able to resolve such 
Dispute within three Business Days of such referral (or such shorter period 
agreed between the Parties), then the matter shall be referred to the Rugby 
Operations Director of ER2015 on behalf of ER2015 (Neil Snowball) and the 
Executive Director of Park Operations and Venues of London Legacy 
Development Corporation for the Venue Owner (Mark Carnley), who shall discuss 
the matter as soon as reasonably practicable following such referral; 

(d) in the event that the Rugby Operations Director of ER2015 on behalf of ER2015 
(Neil Snowball) and the Executive Director of Park Operations and Venues of 
London Legacy Development Corporation for the Venue Owner (Mark Carnley) 
are not able to resolve such Dispute within three Business Days of such referral 
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(or such shorter period agreed between the Parties) then the matter shall be 
referred to the Chief Executive Officers of the Parties to discuss the matter. 

33.2 Expedited Negotiation: If a Dispute occurs during the Tournament or (at any other time) 
in the opinion of either Party requires prompt agreement or resolution (an Emergency 
Dispute) either Party may require that senior executives of the Parties meet (or hold a 
teleconference) within two hours of such demand to seek to resolve the Emergency 
Dispute. If such senior executives are unable to resolve the Emergency Dispute then the 
matter shall immediately be referred to the Director of Rugby Operations of ER2015 on 
behalf of ER2015 (Neil Snowball) or his nominee and the Executive Director of Park 
Operations and Venues of London Legacy Development Corporation on behalf of the 
Venue Owner (Mark Carnley) or his/her nominee to discuss the matter. 

33.3 Mediation: Subject to Clause 33.4, if the Parties are unable to resolve a Dispute or an 
Emergency Dispute in accordance with Clause 33.1 or 33.2 (as the case may be), the 
parties will attempt to settle it by mediation in accordance with the CEDR Model 
Mediation Procedure. Unless otherwise agreed between the Parties, the mediator shall 
be nominated by CEDR Solve. To initiate the mediation, a Party must serve notice in 
writing (ADR notice) to the other Party, requesting a mediation. A copy of the ADR 
notice should be sent to CEDR Solve. Subject to clause 33.4, the mediation will start not 
later than five Business Days after the date of the ADR notice in the case of a Dispute 
and 48 hours in the case of an Emergency Dispute. 

33.4 Disputes arising during the Exclusive Use Period: If the Parties are unable to resolve 
a Dispute or an Emergency Dispute (which, in either case, arises during the Exclusive 
Use Period) in accordance with Clauses 33.1 or 33.2 (as the case may be), either Party 
may refer the Dispute or the Emergency Dispute to mediation in accordance with Clause 
33.3 but not before the end of the Exclusive Use Period and any ADR notice issued 
during the Exclusive Use Period shall be deemed to have been dated one month 
following the last day of the Exclusive Use Period and, pending any such referral , in order 
to ensure that the relevant Matches take place with the minimum of disruption as 
reasonably practicable and the integrity of the Tournament is protected the dispute 
resolution process referred to in this Clause 33 shall be suspended and the Venue 
Owner shall comply, on a without prejudice basis, with any directions of ER2015 in 
respect of such matter until the end of the Exclusive Use Period, provided that ER2015 
shall indemnify the Venue Owner against any and all additional losses, damages, 
payments, costs, expenses (including legal expenses on an indemnity basis) 
judgements, fines, penalties, obligations and liabilities incurred by the Venue Owner not 
otherwise than as a result of any such directions in respect of any element of such 
Dispute or Emergency Dispute if any mediator or court of law subsequently rules in 
favour of the Venue Owner in relation to the relevant element of such Dispute or 
Emergency Dispute. 

33.5 Continued performance: Notwithstanding the existence of a Dispute or an Emergency 
Dispute and the operation of the phased dispute resolution as described above, each 
Party will continue to perform its respective obligations under this Agreement pending 
resolution of the Dispute or Emergency Dispute. 

33.6 Urgent relief: The Parties' agreement on a staged dispute resolution as described above 
shall not affect the right of either Party to institute court proceedings seeking urgent 
injunctive relief or specific performance. 

34 MISCELLANEOUS 

34.1 Notices: Each notice or other communication given under this Agreement must be in 
writing and shall be delivered personally or by first class post or by special delivery or by 
courier to the addressee at the relevant address below (or at such other address as a 
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Party may specify in writing to the other Party from time to time) and marked for the 
attention of the person designated below: 

(a) To ER2015: 

Attention: General Counsel 

Address: England Rugby 2015 Limited, Webb Ellis House, Rugby Road, 
Twickenham TW1 1 DZ 

(b) To the Venue Owner: 

Attention: The Board 

Address: C/0 The Chief Executive of London Legacy Development 
Corporation, Level 10, 1 Stratford Place, Montfichet Road, London E20 
1EJ 

PROVIDED THAT (without prejudice to the validity of any notices served under this 
Clause) a copy of all such notices shall be sent simultaneously to the recipient Party's 
Relationship Manager. · 

34.2 Notices effective: A communication given in accordance with Clause 34.1 is deemed to 
be received by the addressee (in the case of personal delivery or special delivery or 
courier), when delivered; or (in the case of a first class post) on the second Business Day 
after posting. 

34.3 Not to bring Tournament into disrepute: The Venue Owner agrees not to engage in 
any conduct, behaviour, practices or arrangements in relation to the discharge of its 
obligations under this Agreement or generally in respect of the Tournament which may 
bring the Tournament into public disdain or disrepute. 

34.4 No partnership or agency: Nothing expressed or implied in this Agreement will 
constitute either Party as the partner, agent, employee, officer or joint venture partner of 
the other Party or (in the case of the Venue Owner) any other Tournament Stakeholder. 
Neither Party will make any contrary representation to any other person. 

34.5 Time of essence: Time is of the essence in the performance by each party of its 
obligations under this Agreement. 

34.6 Variation: No variation of or amendment to this Agreement will be effective unless in 
writing signed by duly authorised representatives of all parties. Unless expressly agreed 
between the Parties, no amendment shall constitute a general waiver of any provisions of 
this Agreement, nor shall it affect any rights, obligations or liabilities under this 
Agreement that may have already accrued up to the date of the amendment, and the 
rights and obligations of the Parties under or pursuant to this Agreement shall remain in 
full force and effect, except and only to the extent that they are so amended. 

34.7 Entire agreement: This Agreement, including the Schedules, records the entire 
arrangement between the Parties relating to the matters dealt with in this Agreement and 
supersedes all previous arrangements, understandings or representations whether 
written, oral or both, relating to these matters and no Party shall have a claim or remedy 
in respect of any statement, representation, warranty or undertaking, made by or on 
behalf of any other party in relation to this Agreement which is not expressly set out in 
this Agreement. This Clause 34.7 shall not exclude any liability for, or remedy in respect 
of, fraudulent misrepresentation. 
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34.8 Waiver: No waiver of a Party's rights is effective unless given by that Party in writing, and 
any waiver is only effective in the specific instance and for the purpose of the waiver and 
no failure on the part of a Party to exercise any right under this Agreement will operate as 
a waiver. No single or partial exercise of any right under this Agreement will preclude any 
other or further exercise of that right or the exercise of any other right. 

34.9 Further assurances: The Parties shall perform (or procure the performance of) all 
further acts and things and execute and deliver (or procure the execution and delivery of) 
all such further documents and deeds as may be required by law or as may be necessary 
or reasonably required to give effect to this Agreement. 

34.10 Costs: Each Party shall bear their own costs in relation to the preparation, negotiation 
and execution of this Agreement. 

34.11 Severability: If any term or provision of this Agreement is or becomes invalid or 
unenforceable or in breach of any Law, such term shall be severed or amended and the 
validity of the remainder of this Agreement will not be affected and will remain in force 
and effect. 

34.12 Rights cumulative and non-exclusive: All rights, remedies and powers conferred upon 
the Parties are cumulative and shall not be deemed to be exclusive of any other rights, 
remedies or powers now or subsequently conferred upon them by law, this Agreement or 
otherwise. 

34.13 Duty to mitigate: The Parties shall, at all times, take reasonable steps (in the context of 
the Key Objectives) to minimise and mitigate any losses or abortive costs which the 
relevant Party is entitled claim or demand from, or be indemnified by, the other Party 
pursuant to this Agreement. 

34.14 Counterparts: This Agreement may be signed in any number of counterparts each of 
which is deemed an original, but all of which together constitute a single instrument. 

34.15 Third Party Rights: No term of this Agreement is intended to confer a benefit on, or to 
be enforceable by, any person who is not a party to this Agreement whether under the 
Contracts (Rights of Third Parties) Act 1999 or otherwise save that 

(a) RWCL may enforce the terms of this Agreement in accordance with the Contracts 
(Rights of Third Parties) Act 1999; and 

(b) the British Olympic Association and the International Olympic Committee may 
enforce Clause 28.4 of this Agreement in accordance with the Contracts (Rights 
of Third Parties) Act 1999. 
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34.16 Governing law: This Agreement is governed by the laws of England and Wales. Except 
as expressly provided otherwise in this Agreement, the courts of England and Wales are 
to have exclusive jurisdiction to settle any disputes including claims for set off and 
counterclaims, which may arise in connection with this Agreement. 

IN WITNESS of which this Agreement has been entered into on the date written above 

Signed by DEBBIE JEVANS ) 
for and on behalf of ) 
ENGLAND RUGBY 2015 LIMITED ) 

Signed by ) 
and by ) 
for and on behalf of ) 
E20 STADIUM LLP ) 

) 
) 
) 
) 
) 
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SCHEDULE 1 

THE VENUE 

For the purposes of this Agreement the Venue shall mean all that land and premises known as 
The Stadium and the Stadium Island, located in the Queen Elizabeth Olympic Park (as shown 
edged red on the Plan) including, for the avoidance of doubt, all plant machinery equipment and 
other facilities within or serving the Venue. 
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SCHEDULE 2 

MATCH SCHEDULE 

1.1 For the purposes of this Agreement the Exclusive Use Period shall mean the period 
commencing on (and including) 8 September 2015 and expiring on (and including) 2 
November 2015 or the effective date of termination of this Agreement (whichever is 
earlier). 

1.2 The Venue Owner shall not stage, nor permit any third party to stage, any event or 
sporting fixture at the Venue during the Exclusive Use Period (other than the Matches 
and associated entertainment and events organised by ER2015). 

1.3 ER2015 shall have the right to stage the following Matches at the Venue: 

(a) France v. Romania on Wednesday, 23 September 2015 (a Category B Match); 

(b) New Zealand v. Namibia on Thursday, 24 September 2015 (a Category B 
Match); 

(c) Ireland v. Italy on Sunday, 4 October 2015 (a Category A Match); 

(d) South Africa v. USA on Wednesday, 7 October 2015 (a Category B Match); and 

(e) the Bronze Final on Friday, 30 October 2015. 

1.5 In addition, ER2015 shall have the right to stage further Matches at the Venue within the 
Exclusive Use Period that are necessary as a result of a need to relocate a match from 
another venue, subject to payment of the Venue Hire Fee and, PROVIDED THAT: 

(a) the relevant Venue Hire Fee is paid in relation to any Matches relocated to the 
Venue; 

(b) the relevant additional Matches are requested by ER2015 as soon as possible 
after the need to relocate a match has been identified by ER2015 and the Venue 
Owner is consulted on its ability to hold that match in the Venue; 

(c) the Venue Owner is able (using its reasonable endeavours) to obtain in time for 
the relevant Match any necessary Consents to hold that Match in the Venue and 
all necessary public authorities (including the Metropolitan Police, Transport for 
London and highway authorities), private landlords owning access and egress 
ways, and the Venue Owner's service providers are willing and able to provide 
their cooperation and services (which the Venue Owner shall use reasonable 
endeavours to obtain) prior, during and after that Match to safeguard the health 
and safety of those attending that Match and to provide an event that is befitting 
to the reputation and stature of the Venue and of the Rugby World Cup. 

1.7 In the event that ER2015 notifies the Venue Owner that it intends to stage additional 
Matches at the Venue during the Exclusive Use Period and the Venue Owner 
demonstrates to the reasonable satisfaction of ER2015 that the cost of providing the 
Match Day Services in respect of any such additional Matches exceeds the Venue Hire 
Fee payable in respect of the relevant additional Matches, ER2015 shall be responsible 
for any such excess costs (on an open book basis) in addition to the Venue Hire Fee and 
such costs shall be payable by ER2015 as part of the Venue Owner's final invoice to be 
submitted pursuant to Clause 15.6. 
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1.8 The fees for any Matches booked shall be payable regardless of whether any relevant 
Match is actually staged by ER2015 in the Venue (unless due to the act or default of the 
Venue Owner or its Personnel). 
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SCHEDULE 3 

STADIUM SPECIFICATION 
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Feature/ Function/ Area. 

1.00 Seating Bowl 
1.01 Capacity 

1.02 Accessible Seating 
Provisions 

1.03 Hospitality Seating 

1.04 Media (Press and 
Broadcast) Seats 

1.05 Broadcast Seats and 
Camera Positions 

Schedule 3 
PART A 

Stadium Specification 

Summary description 

Gross capacity of 56,000 seats (total capacity of 65, OOO, 
with planning permission for 60, OOO as specified in VHA) in 
ball sport mode including around 3,400 hospitality / VIP, 
indicative split as below; 

Seat Type Minimum Capacity 

General Admission (GA) Seats 52,470 

Hospitality / Club Seats 3,400 

Media Seats 130 

Total Gross 56,000 

The gross capacity of the stadium will be achieved by the 
retention of the upper tier seating, new west mid tier and 
the remaining will be made up by the re-locatable and 
demountable lower bowl and all associated ancillary 
equipment, including but not limited to connecting bridges. 

• Wheelchair user + companion seats - minimum 257 

• Amenity seats with armrests - minimum 537 

Replaced seating to revised seat spacing: 

• VIP/ Directors 600mm Min . 

• Hospitality/ Boxes 550mm Min . 

• Existing terrace seating/units to be modified to 
incorporate "super risers" accommodating a total of 
130 minimum capacity media tribunes complete with 
power and data, being a minimum of 1 No. structured 
cabling (CAT6A) I position for Press and 2No. 
structured cabling (CAT6A) for Broadcast, and 
minimum of 1 No. 13Amp socket outlet served from 
Event Continuation power source. Broken down 
below: 

• 4 x 3man TV positions (PAX 12) 
• 15 x 2 man TV positions (PAX 30) 

• 14 x 2 man Radio positions (PAX 28) 

• 60 non-tabled press positions (PAX 60) 

• 5 x accessible tabled press positions (PAX 5) 

• 0 x Tabled press positions . 

• Total 135 

• Broadcast camera positions to be served via local 
"broadcast distribution panels", all of which are hard-
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2.00 
2.01 

2.01a 

2.02 

3.00 
3.01 

4.00 
4.01 

Field of Play 
Generally 

Infield 

Under soil Heating 

Dug-outs 
Generally 

wired from broadcast compound cabinet and being 
located to suit "English Premier League (EPL) 
broadcast camera locations. "Over-slung" camera 
locations not provided. 

• Roof structure to allow for "Spider cam" installation 
by ER2015 utilising existing EPL broadcast 
infrastructure following structural review. 

• New reinforced grass (Desso Grassmaster) pitch 
infield will be fully irrigated and drained with under 
soil heating. Power and data to support broadcast 
requirements to be provided to the field of play to 
English Premier League Requirements 

• The new irrigation system will include water storage 
tanks and a pop-up sprinkler installation. 

• The Field of Play will be served via 6no. Strategically 
located "multi-function" bespoke power and data panels 
from which overlay power/data (8no. fibre cores, 4no to 
each Primary Equipment Room) can be derived. Each 
position will include the facility for overlaying power I data 
for event photographers on the basis that other large load 
items (i.e. grass-growing, retractable seating, LED pitch­
side advertising, etc) are not utilised coincidentally. 
• The preparation of the pitch and playing enclosure in 
accordance with international rugby standards at the 
direction of the Organiser including: 

(a) white lining the pitch and playing enclosure to 
the required rugby dimensions and removal of 
any visible painted lines that are superfluous 
to rugby requirements; 

(b) the installation of rugby post sockets and 
rugby posts (supplied by ER2015) 

• Extended area of grass comprising of Desso 
reinforced Qrass seeded pitch of 115m x 68m. 

• A New water-based under soil pitch heating system 
will be installed and computer controlled from a new 
pitch heating/irrigation plant room located beneath 
the podium. 

• Pitch sport dugout areas, each with 26 standard 
seats located in the West Stand. 

Video Screens & PA System 
Generally • Video screen & scoreboard to North & South stands 

including associated control room and equipment will 
be provided, ensuring no sightline issues for existing 
seats. Specification for screens and equipment to be 
appropriate for a large multi-sport venue. 
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4.02 

5.00 
5,01 

6.00 
6.01 

PA/ Sound System 

Turnstiles 
Generally 

• Control positions are to be connected (via structured 
cabling system) to sports presentation areas at lower 
ground floor and within the timing & scoring box 
which (subject to network installation and active 
equipment by the operator or screen provider) will 
have the capability of controlling Video Screens and 
IPTV and cabled to/integrated with the stadium wide 
TV system. 

• Intended sizes of 12.0m x 8.8m each, depending on 
supplier module size & mounting requirements with 
operating systems. 

• Strategically located power / data provisions (only) 
provided to support "stadium-wide" IPTV system to 
hospitality areas, media rooms, spectator concourse 
areas. 

• Audio inputs points located on Field of Play and 
bowl. 

• Fully functioning stadium control room, complying 
with all necessary requirements / standards for major 
sporting events (including satisfying JLAB 
requirements) provided within the West Stand 

• Stadium-wide PAVA system complying with all 
relevant British Standards and JLAB requirements 
provided throughout the bowl, F.O.P. and all 
hospitality and back-of-house areas. Input to the 
system to be via control room located microphone 
and via equipment racks located in comms rooms. 
The PA/VA system will be fully UPS supported 

• Specification for screens and PA equipment to be 
appropriate for a large multi-sport venue. 

• 92 new full height electronic turnstiles will be 
provided around the stadium at podium level 
complete with Fortress access control. 

• Electronic proximity readers for hospitality and VIPs 
at the West Stand entrances. 

• Ticket office located on north podium with secure 
ticket transaction window fitted. Fitted out with floor, 
wall and ceiling finishes services including data 
points. FF&E, IT, Ticket management and printing 
equipment not provided. 

Perimeter Screen and Security 
Generally • New secure line to be established around the 

perimeter of the stadium at podium level "halo 
building", and in back of house areas utilising a 
combination of FencinQ and operational solutions. 
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6.02 

6.03 

6.04 

Internal Cash office 

Other 
spaces 

ICT 

internal 

Olympic Stadium Base Build Specification FINAL VERSION 

• The secure line will incorporate the concessions, 
electronic turnstiles and egress gates. 

• Crime opportunities minimised as few places hidden 
from observation. Remaining hidden areas to be 
treated with lighting, CCTV and landscaping. 
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7.00 
8.00 
8.01 

9.00 
9.01 

10.00 

Podium Concourse 
Concessions - Level 00 
Generally Kiosk Food and Bar Service 

WCs 

• External podium to serve lower and upper tier 
General Admission (GA) spectators. 

• Estimated split of 60% food outlets: 40% bar 
serveries. 

• Base provision of catering service facilities for GA 
spectators with the potential space to expand the 
catering service if required either on a temporary or 
permanent basis. 

• In principle all GA spectators will have access to the 
LOO concourse for food service. 

• EPOS - No EPOS system will be installed. 
Infrastructure including Cabling and Containment will 
however be installed to support the use of an EPOS 
system (or similar) at all retail, F&B and other similar 
outlets including ticketing. 

Generally New WCs located on each level of stadium. 
Split will be flexible and accommodate male/female 70% / 
30% in Ru b mode. 

Stadium Accommodation 

Generally Hospitality entrances located: 
• General Hospitality entrance level 0 
• VIP Hospitality entrance level B1 
• Entrances to be fitted with suitable ticket check 

equipment eg. scanners. 

Kitchens: 
• Preparation kitchens on level 1 and 2. 
• Main Production kitchen located on lower ground. 
• Kitchen fit-out specification and equipment to be 

appropriate for a large multi-sport venue. 

The following areas will include live, capped/isolated power, 
data (active equipment by others), water, drainage, 
ventilation / HVAC and other services connection points 
located within the room suitable for distribution if required. 
The space will be a basic shell with screeded floor (or 
similar) suitable for the application of temporary 
dressing/finishing (temporary dressing/finishing by 
ER2015). Services capacity details to be provided: 

• Directors' Lounge (level 01) 
• VIP Boardroom level 01 
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11.00 
11.01 

12.00 
12.01 

13.00 
13.01 

14.00 
14.01 

The remaining hospitality areas will be fitted out and 
functional to support the event including power distribution, 
data points, water, drainage, lighting, ventilation / HVAC 
and other services finished and terminated. 

Lounge and Box spaces will be painted plasterboard finish. 
Ceilings will be sprayed out or plaster board finished. 
Access routes will be painted finish. 

Changing Zone - level 00 
Generally • Lower ground level reconfigured to support operation 

Control Rooms - level 01 
Generally 

Podium Access 
Generally 

Main Roof 
Generally 

of both athletics and ball sports. 
• 1500sqm space provided for football operation. Will 

be provided as per its current design for football 
• 350sqm further area provided for general competitor 

changing rooms for athletes or other sports users. 
• Separate officials changing area 11 Osqm. 
• Indoor sprint/call track and dope testing/medical suite 

retained. 

• New stadium control centre constructed at level 01 to 
accommodate services and stadium 
CCTV. 

• New public access stairs and lifts provided to the 
south and south east of the stadium providing vertical 
circulation links between podium and lower ground 
level. 

• Wayfinding will be provided covering spectator 
requirements. (such as direction to catering outlets I 
Lifts/ Toilets etc) 

• All Statutory Signage will be provided as per the 
green guide. (such as Fire Exit signage etc) 

• Full roof coverage will be provided to all stadium 
seats in retracted or extended position. 

• Coverage is defined as being within the stadium roof­
edge 'drip-line'. 

• Roof covering will be a combination of metal cladding 
and polycarbonate (to allow light on the pitch). 

• The extended roofing will support extended and 
enhanced lighting and PA/VA installations. 

• Subject to structural review, the roof is expected to 
the capacity to support the installations by 
broadcasters of the usual "spider cam" or similar 
installations. Additional! , s orts resentation 
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15.00 
15.01 

16.00 
16.01 

17.00 
17.01 

18.00 
18.01 

overlay achievable subject to detailed structural 
review of overlay requirements. 

Stadium Flood Lighting 
Generally 

External Works 
Generally 

• New floodlights will be located on inner edge of the 
new and extended roof. 

• Provision will be made for current best practice 
HDTV flood-lights to a minimum of 2500 LUX with 
'flicker free' (2% to 4%) capability under "normal" 
operating conditions 

• Reduced illuminance and no "flicker-free capability 
during event continuation. 

• Lighting will be designed in the same "mode" as for 
English premier league events, complete with 
appropriate exclusion zones and via switching to 
support top level Rugby. 

• Final confiQuration and specification to be aQreed. 

• New hard & soft landscaping works will be 
undertaken to northern edge of the stadium podium. 

• 1,600sq.m Outside Broadcast Space to be located to 
the South of Stadium Island adjacent to the Stadium 
on the Lower Ground Level, complete with single 
(power /broadcast) cable routes to the stadium 
located broadcast panels (excludes diverse routes) 
and complete with diverse (data/fibre) to each 
primary equipment room. (8no. fibre cores, 4no to 
each Primary Equipment Room). 

• Final location to be agreed . 

Stadium Island Access Bridges 
Generally Bridges F17, F07, F11, H04, H05 will be retained 

permanently. Bridges, bridge abutments and railings will be 
upgraded from temporary to permanent where relevant. 

Design Codes 
Generally To comply where appropriate with the following technical 

and design standards: 

• Guide to Safety at Sports Grounds - 5th 
Edition, 2008 

• Premier League Handbook 2011/2012 
• IAAF Competition Rules 2012-2013Technical 

Regulations for IAAF World Athletics Series 
(as at 1 January 2012) 

• RFU Professional Game Board (PGB) 
Minimum Standards Criteria for Season 
2011/12Sports, Entertainment, Music and 
Dance, Boxing, Wrestling and 

,_ _ __ ___,__ _______ __._ ______ C_in_e_m_a_t__;ography licences 
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• IAAF Track and Field Facilities Manual (2008 
Edition) 

• FSADC Seating Sightline Terracing Guide 
1991 

• FSADC Stadium Public Address Systems 
Guide 1991 

• FSADC Stadium Roofs Guide 1992 
• FSADC Toilet Facilities at Stadia 1993 
• FLA Sports Ground and Stadia Design 

Guides, including: 
SGSG No 1 - Accessible Stadia 
SGSG No 2 - Control Rooms 
SGSG No 3 - Concourses 

• UEFA Stadium Infrastructure Regulations 
2006 (selected elements) UEFA Stadium 
Infrastructure Regulations Edition 2010 

• FIFA Football Stadiums Technical 
Recommendations and Requirements 5th 
edition 2011 

• District Surveyors Association Guides: Model 
Technical Regulations for Places of Public 
Entertainment 

• Guide to Health, Safety and Welfare at Pop 
Concerts and similar events 

• Building Regulations Approved 
Documentation I British & European 
Standards and Codes of Practice 

• Fire Safety - Fire Precautions Act 197 and 
BS9999 

• Disability Discrimination Act 1995 
• Licensing Act 2003 - Current alcohol 

consumption legislation relating to stadia 

The specification covers the following sports codes: 

Olympic ,Stadium Base Build Specification FINAL VERSION 

• Guide to Safety at Sports Grounds 5th Edition 2008. 
• IAAF Track and Field Facilities Manual 2008. 
• IAAF Competition Rules 2012-2013. 
• Technical Regulations for IAAF World Athletics 

Series (as at 1 January 2012). 
• Premier League Handbook 2011/ 2012. 
• RFU Professional Game Board (PGB) Minimum 

Standards Criteria for Season 2011/ 12. 
• FIFA Football Stadiums Technical Recommendations 

and Requirements 5th Edition 2011. 
• UEFA Stadium Infrastructure Regulations Edition 

2010. 
• FSADC Seating Sightline Terracing Guide 1991. 
• FSADC Stadium Public Address Systems Guide 

1991 . 
• FSADC Stadium Roofs Guide 1992. 
• FSADC Toilet Facilities at Stadia 1993. 

9 of 10 





• FLA SGSG No 1 Accessible Stadia 2003 . 

• FLA SGSG No 2 Control Rooms 2005 . 

• FLA SGSG No 3 Concourses 2007 . 

• Premier League 'Amendments to the rule of the 
Premier league, Section K: Stadium Criteria and 
Media Access' 2013 
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SCHEDULE 4 

VENUE HIRE FEE 

1.1 In consideration of the provision of the Venue in accordance with the Venue Owner's 
obligations under this Agreement ER2015 shall (without prejudice to its rights and 
remedies under this Agreement) pay the Venue Hire Fee to the Venue Owner. 

1.2 The Venue Hire Fee shall be-plus VAT per Match SAVE THAT the Venue Hire 
Fee payable in respect of the first additional Category A Match staged at the Venue or 
any quarter-final Match or semi-final Match staged at the Venue shall be -plus 
VAT. For the avoidance of doubt, the Venue Hi~able in respect of the 'bronze 
final' Match to be staged at the Venue shall be--plus VAT and the Venue Hire 
Fee in respect of the Ireland v. Italy match to be staged at the Venue on Sunday, 4 
October 2015 sha[[ be-plus VAT. 

1.3 For the avoidance of doubt, the Venue Owner acknowledges that despite any: 

(a) changes in any applicable legislation; 

(b) difficulties the Venue Owner may encounter in performing the Match Day 
Services or the other services and facilities comprising the Venue Hire Fee; or 

(c) (save as provided in paragraph 1.7 of Schedule 2 or paragraph 1.4 of Schedule 
5) increases in the Venue Owner's direct input costs in connection with the 
provision of the Match Day Services or the other services and facilities 
comprising the Venue Hire Fee; 

the Venue Hire Fee sha[[ not be varied. 

1.4 The Venue Hire Fee shall be inclusive of: 

(a) the exclusive use of the Venue by ER2015 and its nominees during the Exclusive 
Use Period in accordance with the terms of this Agreement; 

(b) a non-exclusive licence to use the access and egress routes through the Park to 
and from the Venue before, during and after the Exclusive Use Period in 
accordance with the terms of this Agreement; 

(c) the non-exclusive use of the Venue by ER2015 and its nominees before and after 
the Exclusive Use Period in accordance with the terms of this Agreement; 

(d) the costs incurred by the Venue Owner in respect of the delivery of the Venue 
Owner's Construction Works and the Venue Owner's Overlay Works (including, 
but not limited to, any costs incurred by the Venue Owner obtaining any 
Consents in connection with such works and/or any costs incurred by the Venue 
Owner as a result of the acceleration of such works); 

(e) the costs incurred by the Venue Owner in connection with the licensing and test 
event programme pursuant to Clauses 8.1 and 8.3; 

(f) (subject to paragraph 1.4 of Schedule 5) the costs incurred by the Venue Owner 
in connection with the provision of the Match Day Services; 

(g) the cost of all utilities (including supply and connection) other than in respect of 
any temporary power required by ER2015 for overlay, hospitality and 
broadcasting; 
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(h) all taxes, business rates, Venue Owner insurance premiums and other overheads 
incurred by the Venue Owner connection with the use and operation of the Venue 
(whether incurred during the Exclusive Use Period or any periods during which 
ER2015 or its nominees have access to the Venue); 

(i) the cost of the inspection, maintenance and repair of the Venue during the 
Exclusive Use Period (save to the extent that any damage is caused by the 
negligence of ER2015, its nominees and their personnel); 

(j) the grant, assignment, acknowledgement or waiver (as the case may be) of the 
rights referred to in Clauses 10.2 and 14; 

(k) the cost of preparing the pitch and playing enclosure in accordance with 
international rugby standards; 

(I) the use of the following personnel (whether prior to, during, and after the 
Exclusive Use Period) for the purposes of the planning and the delivery of the 
Match at the Venue: 

a. the Operations/Stadium Director; 

b. the Safety Certificate holder; 

c. the Event Manager; and 

d. escorts for inspections and for carrying out works outside of the Exclusive 
Use Period; 

(m) the provision of all usual match day staff (including stewarding and security 
personnel) to ER2015 to be suitably briefed and inducted together with (free of 
charge) the use of a suitable room for the provision of such induction training and 
briefing; 

(n) the preparation of the Operational Plans and the other reports referred to in this 
Agreement and attendance at meetings; 

(o) (subject to availability) the provision of hot desk spaces (with power and internet 
connection) at a location and to such number as agreed between the parties 
(acting reasonably) from time to time in advance of the Exclusive Use Period; and 

(p) the other costs and expenses expressly referred to in this Agreement to form part 
of the Venue Hire Fee. 
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SCHEDULE 5 

MATCH DAY SERVICES 

1.1 The Match Day Services shall comprise all of the services, personnel and facilities (to 
the same standard and quality) required in connection with the staging of elite 
international sporting events at the Venue (assuming full capacity) as reasonably 
determined by reference to the nature, extent and quality of the facilities, services and 
personnel required at other Tournament venues of a reasonably equivalent capacity, and 
such services, facilities and personnel shall include, but shall not be limited to: 

(a) venue security and policing with the Venue (and the stadium island); 

(b) event safety stewards (including stewarding services between the stadium island 
and local transport hubs); 

(c) public catering; 

(d) workforce feeding (except ER2015 personnel, agents, volunteers and 

contractors); 

(e) cleaning and waste disposal; 

(f) facilities management (including electricians and sound engineers); 

(g) fire safety personnel; 

(h) spectator medical requirements; and 

(i) all other operational staff 

as the same may be amended from time to time in accordance with the provisions of this 
Schedule 5; 

1.2 (Subject to the following provisions of this Schedule 5 and subject to receiving 
reasonable notice) the Venue Owner shall implement any increase, reduction or other 
modification to the Match Day Services as may be required from time to time by ER2015 
(a Change) PROVIDED THAT, for the avoidance of doubt, the Venue Owner shall not be 
required to implement any Change which would invalidate the Venue's safety certificate 
or premises licence. 

1.3 In the event that ER2015 proposes to require a Change to be implemented by the Venue 
Owner, ER2015's Relationship Manager or his/her delegate shall notify the Venue Owner 
of the nature and scope of the contemplated Change (and such notification shall be in 
writing save that on the actual or intended day of a Match it may be given orally by 
ER2015's Relationship Manager or his/her delegate PROVIDED THAT it shall be 
confirmed in writing by ER2015's Relationship Manager as soon as reasonably 
practicable thereafter) (a Change Order). 

1.4 In the event of any Change which is reasonably projected to cause a net increase in the 
expenses actually incurred by the Venue Owner in respect of the provision of the Match 
Day Services (for example, an increase in staffing numbers above the levels required in 
connection with the staging of elite international sporting events at the Venue (assuming 
full capacity) as reasonably determined by reference to the nature, extent and quality of 
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the facilities, services and personnel required at other Tournament venues of a 
reasonably equivalent capacity): 

(a) the Venue Owner shall provide ER2015 with a detailed written estimate of its best 
cost price for the implementation of the relevant Change (together with such 
supporting information as ER2015 may reasonably require and demonstrating 
that it has used reasonable endeavours to mitigate the amount of such costs) as 
soon as reasonably practicable following receipt of the relevant Change Order 
and in any event within five Business Days (or within four hours during the 
Exclusive Use Period); 

(b) the Venue Owner shall not implement the relevant Change without the approval 
of ER2015's Relationship Manager or his/her delegate to the Venue Owner's cost 
estimate (and such consent shall be in writing save that during the Exclusive Use 
Period it may be given orally by ER2015's Relationship Manager or his/her 
delegate PROVIDED THAT it shall be confirmed in writing by ER2015's 
Relationship Manager as soon as reasonably practicable thereafter); and 

(c) ER2015 shall be liable to pay the actual incremental costs incurred by the Venue 
Owner as a result of the implementation of such Change up to a maximum of the 
amount of the Venue Owner's cost estimate for the relevant Change and (without 
prejudice to ER2015's rights and remedies under this Agreement) such costs 
shall be payable by ER2015 at the same time and in the same instalments as the 
Venue Hire Fee (save that in the event that such Change is agreed after 1/4 
August 2015 100% of such costs shall be paid by 30 November 2015). 

1.5 The Venue Owner may (acting reasonably) submit a proposal to ER2015 for a reduction 
in the provision of the Match Day Services by delivering to ER2015 a written change 
request signed by the Venue Owner's Relationship Manager describing the nature and 
scope of the Venue Owner's proposed reduction to the provision of the Match Day 
Services (a Change Request) and, subject to having due regard to any representations 
of ER2015 (acting reasonably in the context of the Key Objectives) the Venue Owner 
shall be permitted to implement any such Change Request in consultation with ER2015 
PROVIDED THAT such reduction does not affect the provision of any enhanced or 
additional services implemented pursuant to a Change Order at the cost of ER2015 in 
addition to the Venue Hire Fee. 

1.6 For the avoidance of doubt, in the event of that a Change Order or a Change Request is 
implemented and causes a net decrease in the expenses actually incurred by the 
Supplier in respect of the provision of the Match Day Services, the Venue Hire Fee shall 
not be reduced and the Venue Owner shall be entitled to retain any such savings. 
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SCHEDULE 6 

SPECTATOR CATERING 

1.1 The maximum prices for food and beverage product items to be offered for sale pursuant 
to the Spectator Catering shall be reasonable and agreed between the Parties acting 
reasonably PROVIDED ALWAYS that the Venue Owner may charge less than such 
maxima at its absolute discretion. 

1.2 If required by ER2015 the Venue Owner will use the goods and services of the 
Tournament sponsors in connection with the provision of Spectator Catering. ER2015 
shall procure that such goods and services are supplied to the Venue Owner at 
competitive rates and in no circumstances at a price higher than that supplied to the 
owner of any other venue used for the Tournament. 

1.3 The Venue Owner shall keep all the catering concessions at the Venue fully open for 
trade during such hours on Match Days as reasonably requested by ER2015 (subject to 
the requirements of the Venue's premises licence). 

1.4 The Venue Owner shall be responsible at its own cost for all costs and expenses incurred 
in respect of the provision of the Spectator Catering and (subject to paragraph 1.5 of this 
Schedule) shall be entitled to retain all sums of money and other consideration received 
or receivable by or on behalf of the Venue Owner (net of VAT) in respect of the Spectator 
Catering (the Net Turnover). 

1.5 The Venue Owner shall pay a royalty to ER2015 .. of any royalty receivable by the 
Venue Owner from its incumbent caterer in respect of the provision of Spectator Catering 
on Match Days (the ER2015 Royalty), which shall be paid by the Venue Owner to 
ER2015 within 30 days of the last Match staged at the Venue. For the avoidance of 
doubt, the Venue Owner shall not be required to pay any royalty to ER2015 in respect of 
any public catering revenue from any licensing events or the Test Event staged at the 
Venue. 

1.6 The Venue Owner's Relationship Manager may submit a request to ER2015's 
Relationship Manager at any time (and such request made be made orally on the day of 
the Match) for the closure of any catering concession in the event that the Venue Owner 
considers (in its reasonable opinion) that such closure is necessary to avoid the relevant 
concession making a loss during the relevant period and any such requests shall include 
a detailed written estimate of all estimated turnover and cost implications of keeping the 
relevant concession fully open for trade during the period of the requested closure and 
ER2015 shall consider any such request in good faith but shall not be under any 
obligation to agree any such request. 
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SCHEDULE 7 

COMMERCIAL RIGHTS 

Advertising Rights: The right to license companies to advertise their products and services in 
relation to the Tournament. 

Broadcasting, Internet and Related Rights: The right to produce coverage of Matches, training 
sessions, other events, and all events and activities taking place in relation to the Tournament, 
including, but not limited to, the Sports Performance and all other data, information, whether in 
the form of database rights or otherwise, and results relating to the Tournament, including 
customer information and the right to broadcast and/or record and/or otherwise exploit the same 
whether live or otherwise use or by all forms of audio, visual, and/or audio visual media now 
known or as may be developed in the future, - including without limitation, any and all forms of 
radio, television (including free and pay terrestrial satellite, cable, digital and/or analogue) video, 
(including sale or rental of video cassettes) by all forms of theatrical and non-theatrical 
exploitation, electronic media such as, but not limited to, CD, CD-ROM, DVD, Blue-Ray, 
interactive and/or two-way television, video on demand and near video on demand, on-line 
electronic or satellite based picture and/or sound and/or data transmission and other similar 
systems including the Internet and broadband networks throughout the world and all forms of 
mobile telephony, wireless data services and mobile communication devices such as, without 
limitation, WAP, EDGE, UMTS, I-Mode, SMS, DVBH, 1G, 2G, 2.5G, 3G, 4G, 5G any other 
generation whether for audio visual data or other transmissions and/or exhibitions and/or 
communications live or delayed and all other services delivered by mobile telephony and/or other 
communication and/or device and any other form of communication device and/or any other 
computer delivered service and any other multimedia rights and/or delivery system and/or other 
form of media whether now known or hereafter invented. 

Big Screen/Fanzone Rights: The right to host, licence, exhibit and display, without limitation, 
audio only and/or audiovisual coverage of all matches, events and activities taking place during 
the Tournament (or any part thereof) on screens in public and/or other suitable areas in relation 
to the Tournament (or any part thereof) on screens in public and/or other suitable areas or 
establishments (whether in a confined area or otherwise and whether paid access or free of 
charge) in relation to the Tournament, including all associated events in relation to the promotion 
of the Commercial Rights. 

Concession Vending Rights: The right to sell and/or license the right to sell products (other 
than non-Hospitality food and beverage) through concession, vending, distribution or selling 
points in relation to the Tournament. 

Data Rights: The right to use and exploit all information, statistics and data in relation to the 
Tournament howsoever arising including, without limitation, performance tables, data relating to 
the Sports Performance results, player details, market research, fixture lists and calendars of 
events, live scoring, so-called matchtrackers or other text based live commentary services, so­
called passive or active player tracking systems and data produced therefrom, telemetry, 
graphics, customer information, and match information, whether such rights are protected by 
copyright, database right or otherwise, including the right to reproduce, compile, store and/or 
provide access and/or interact with the same whether in combination with Broadcasting, Internet 
and Related Rights or otherwise whether now know or hereafter developed. 

Film Rights: The right to exploit cinematograph films of matches, training sessions, Other 
Events, all events and activities taking place in relation to the Tournament and all other data, 
information and results relating to the Tournament by all means now known or hereafter 
discovered throughout the world including, without limitation the Broadcasting Internet and 
Related Rights or the Data Rights or any of them. 
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General Rights: Any and all rights and interests associated with and or referable to the 
Tournament (except for Tournament Revenue and any other revenue generated by ER2015 or 
the RFU with the consent of RWCL, including revenue received from government or 
governmental authorities) from which value can be obtained. 

Hospitality: The right to sell and/or license the right to sell corporate hospitality and/or other 
hospitality or privileged access service (including the provision of food and beverage) in relation 
to the Tournament as a whole or as to any part thereof and/or in any way connected therewith. 

IRB/RWCL Website: The right to create a unique website and/or wireless data service (for 
distribution via means of mobile telephony projects and/or networks and/or otherwise) of and for 
the Tournament serving the interests of the rugby community and licensees of Commercial 
Rights whether or not existing within the general environment of the IRB website. 

Match Kit, Equipment and Related Rights: The right to provide and brand match kit, 
equipment and related rights including without limitation Team kit, goal post bolsters, flags 
(including touchline flags, corner flags, Venue flags), touch judge flags, and any and all other kit, 
equipment and/or technology related in any way to the playing of matches in the Tournament. 

Merchandising Rights: The right to use and exploit official logos, designs, mascot, words, 
designations (for example, without limitation, official status) and marks in connection with the 
manufacture, packaging and distribution of goods and services of all kinds in relation to the 
Tournament including, without limitation, food and drink. 

Sponsorship Rights: The right to associate a commercial entity with the Tournament by means 
of any combination of Commercial Rights. 

Suppliers and Licensees: The right to license and/or appoint official suppliers in relation to the 
Tournament and the right to exploit, license or sell any other generally commercially exploitable 
rights including (without limitation) official products, travel , publications, programmes, posters, 
concessions and sales promotions in relation to the Tournament. 

Travel Rights: The right to sell, distribute and/or license the sale and distribution of Match tickets 
combined with any form of accommodation and/or travel or transportation goods and/or services. 
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ERZ{!)15 
Relatiens'hip Man'B,ger 

Venue O.wner 
Relatienship Ma:naf},er 

SCHEDULE 8 

THE PARTIES' REPRESENTATIVES 

Email: er2015.com 

Email: ~londonlegacy.co.uk 

Tel: 

Mobile: 
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Operation~/ Plan 

Response to 
Major Incident 
plan 

Fire plan 

Evacuation plan 

Medical plan 

Security and 
Stewarding plan 

Crowd 
Management plan 

Safeguarding plan 

Post Incident 
recovery plan 

Contingency plan 

Catering, 
Cleaning and 
Waste plan 

Transport and 
parking plan 

Press Operations 
plan 

SCHEDULE 9 

OPERATIONAL PLANS 

G<!Jntent 

A major Incident is any emergency 
that requires the input and 
intervention by one or more or the 
emergency services and will generally 
include the involvement, either directly 
or indirectly, of large numbers of 
people. 

The procedures to be followed in the 
event of a fire. 

The procedures to be followed in the 
event of and leading up to an 
evacuation. 

The procedures to be followed in the 
event of a medical incident affecting 
sport, crowd or staff. 

Security and stewarding processes. 
Resourcing levels. 

Details how the crowd is managed, eg 
ingress, egress, crowd management 
and details of SIA response teams 
etc. 

How the venue approaches the 
management of lost children / parents 
and vulnerable adults. 

How recovery from incident is 
managed. 

What happens when? Delay to 
competition / utilities failure / adverse 
weather etc. Mitigation of risks 

How the operation is being managed 

(including environmental incident 

management). Resourcing levels. 

Transport and parking processes. 

Resourcing levels. 

How press operations are to be 

managed at the Venue. 
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lnfe.rim draft FiRal draft 
sut,missien submissi<rm 
deadline deadlilile 

31 January 28 February 
2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 

31 January 28 February 

2015 2015 



Resourcing plan Details of resourcing levels for the 31 January 28 February 
provision of the Match Day Services. 2015 2015 

Maintenance and Details of maintenance and FM 31 January 28 February 
FM plan services. 2015 2015 

Inspections and Details of procedures and forms 31 January 28 February 
Sign-Offs plan 2015 2015 

Sport Operations How teams and match officials are 31 January 28 February 
plan managed at the venue on match days 2015 2015 

(e.g. team arrivals) 

Technology Plan How technology is managed on 31 January 28 February 
match/event days, to include venue 2015 2015 
operations, media and sports 
presentation (i.e. all technology that 
supports match/event delivery) 

Each Operational Plan shall include, without limitation: 

(a) the activities to be carried out by the Venue Owner in relation to this Agreement and the 
deliverables to be provided; 

(b) an explanation of why the proposed activities are the most appropriate means of 
achieving the deliverables; 

(c) the interfaces (if any) between the obligations and activities of the Venue Owner under 
this Agreement and other Tournament Stakeholders; 

(d) details of the planned timing of activities, including: 

(i) a plan showing the logical sequencing of activities; 

(ii) a description of the phased chronological programme of activity, including, critical 
timelines, key decision points, interim reports and major milestones; and 

(iii) any key dependencies on other parties; 

(iv) any sub-contractors proposed to be used by the Venue Owner and the activities 
to be conducted by such sub-contractor; 

(v) an estimate of resources required; 

(vi) timescales and deadlines (including in respect of key milestones and 
deliverables); and 

(vii) significant areas of risk in relation to its obligations under this Agreement and 
how these will be managed and mitigated, including a disaster recovery plan. 
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SCHEDULE10 

CRITICAL DECISION DATES 
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~ mmu 
E 201s 

TOURNAMENT ORGANISER 

Field of Play 

TM © RWC Ltd 2008 

Eng>1and 2015· 
OLYMPIC STADIUM CRITICAL DECISION POINTS 

16 December 201li-

Rear Roof steelwork complete 

LLDC make public announcement that 
Diamond League event will take place at 
the Stadium on 24-26 July 2015 

2 February 2015 

28 February 2015 

Part A: 

l 9 January 2015 

13 February 2015 

If contingency plan presented by LLDC at relevant Review 
Meeting is not agreed by ER2015, then ER2015 has the right 

,__---- -------------------------- ------------< to terminate the venue hire agreement. 
Front Roof steelwork complete 11 May 2015 27 April 2015 

Clearance of field of play; crane mat 
removal commenced 

22 May 2015 8 May 2015 (Note: We acknowledge the roof covering works may be 
deferred until after RWC2015 and England 2015 will be party 

1--------------------------------------------< to any discussions and decisions in that regard.) 

Desso Pitch installation commenced (laser I 2 June 2015 
trim the base) 

Desso Pitch installation complete (turf) I 3 August 2015 

Desso Pitch installation complete I 24 August 2015 
(overstitching) 

19 May 2015 

20July 2015 

10 August 2015 
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~ ~!! 
E 201s 

TOURNAMENT ORGANISER 

Hospitality 
Areas 

Halo Building 

Shell complete and weather tight 

Steelwork complete 

Pods (include WCs, concessions shell and 
turnstile hardware) complete 

5 March 2015* 

CN to verify 

5 February 2015 

8June 2015 

Part B: 

19 February 2015 

19 January 2015 

25 May2015 

England 2015· 

If contingency plan presented by LLDC at Review Meeting 
for the delivery of alternative temporary facilities is not 
agreed by ER2015, then the scope may be transferred to 
ER2015 who will be reimbursed their reasonable costs plus 
15%. 

Any temporary hospitality overlay will need to be complete 
with all necessary facilities located in the south area of the 
Olympic Park and will accommodate formal dining 
hospitality and informal dining hospitality. 

LLDC will make all necessary arrangements for access and 
will support all statutory approvals where scope is 
transferred to ER2015. 

If contingency plan presented by LLDC at Review Meeting 
for the delivery of alternative temporary facilities is not 
agreed by ER2015, then the scope may be transferred to 
ER2015 who will be reimbursed their reasonable costs plus 
15%. 

Any temporary hospitality overlay will need to be complete 
with all necessary facilities located in or immediately 
adjacent to the halo building. LLDC will make all necessary 
arrangements for access and will support all statutory 
approvals where scope is transferred to ER2015. 

• Critical Decision Points are based on the contracted Balfour Beatty Baseline Programme dated [ddmmyy] and are objective. A site visit on the Decision date will verify completion. 
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~ !W!U 
E 201s 

TOURNAMENT ORGANISER 

EnBland 2015, 
• Review Meetings are two weeks prior to Critical Decision Points and provide an opportunity for LLDC to present why the milestone will be achieved or where it will not their contingency 

plans/proposals. England 2015 will review the presentation and will confirm within 7 days of the Critical Decision Point whether the milestone has been achieved or if the contingency plans 
are agreed. 
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KEY DATES 
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" RUGBY ~ WORLDCUP 

2025 
TOUIINAMENT ORGANISER 

19 July 2015 

24-26 July 2015 

27 July 2015 

4 August 2015 

8 August 2015 

15 August 2015 

17 August 2015 

22 August 2015 

29 August 2015 

7 September 2015 

8 September 2015 

22 September 2015 

EnBland 2015' 
OLYMPIC STADIUM KEY DATES 

16 December 2014 

Licencing Event Opportunity l - Community Event* n/a 

Licencing Event Opportunity 2 - UKA Diamond League* n/a 

Licence in place for minimum 56,000 gross capacity n/a 

ER2015 Non-Exclusive Access commences ER2015 Non-Exclusive Access phase l commences 

n/a Licencing Event Opportunity l - LLDC to confirm* 

n/a Licencing Event Opportunity 2 - LLDC to confirm* 

n/a ER2015 Non-Exclusive Access phase 2 starts 

n/a Licence in place for minimum 40,000 with a target of 56,000 gross capacity 

RWC2015 Dress Rehearsal RWC2015 Dress Rehearsal 

Balfour Beatty Sectional Completion Date Balfour Beatty Sectional Completion Date 

ER2015 Exclusive Access starts ER2015 Exclusive Access starts 

First Tournament Activity (France v Romania Captains Run) First Tournament Activity (France v Romania Captains Run) 

Balfour Beatty contract must recognise the need to allow access for all licensing events as they occur prior to their sectional completion date. 
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